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PROJECT AT A GLANCE 

TILE IMPROVEMENTS 

DRAINAGE DISTRICT NO. 46 LATERAL NO. 9 

WORTH COUNTY, IOWA 

BMI PROJECT NO. A14.119355 

 

1. Work shall generally consist of construction of the Lateral No. 9 Tile totaling 

approximately 3,000 LF tile ranging in size from 24” diameter to 12” diameter, including 

one open-cut road crossing and one jack-and-bore road crossing, related work items, 

and all incidentals required to complete the project.   
 

2.  Notice to Bidders:  Publish Notice locally for two weeks. 

Will be distributed via QuestCDN Project No.7280520 and emailed to 

prospective contractors upon approval of plans and specifications by 

the Board of Supervisors.  

 

3. Bid Opening:  Monday, September 14th, 2020 at 9:45 a.m. 

    Worth County Courthouse, Auditor’s Office  

    Worth County Supervisors Board Room 

1000 Central Avenue 

Northwood, Iowa 50459 

    (Board may delay decision or award that day.) 

     

4. Project Estimate: $225,000 

         

5. Bid Security:    5% of Bid 

 

6. Funding:  Local to include Drainage Warrants at 6% interest. 

 

7. Sales Tax:  Sales Tax Exemption Certificates will be provided by the Worth   

    County Auditor. 

 

8. Completion Date: Work on the improvement shall commence upon receipt of signed 

Contracts and as stated in the Notice to Proceed.  All work under the 

Contract must be substantially completed by April 15th, 2021. 

  

9. Liquidated Damages:   $500.00/Day 

 

10.  Landowner Notice:  Letters will be sent to the owners where the work will be done   

   informing them who will be doing the work and who to contact.  The  

   owners will be advised that work limit stakes will be marked along the  

   full project site.  They will be informed about the contract completion  

   hearing and that damages measurements will be done by the Engineer  



 

   for use in this hearing.  Owners will be asked to inform their tenants of  

   the work plans. 

 

11.  Contract Submittal Requirements:  

   Performance Bond - One year from completion of project. 

   Insurance requirements per SUDAS Specifications. 

 
 

 

 

 

BOLTON & MENK, INC. 

Jonathan P. Rosengren, P.E. 

Senior Project Engineer 
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         SECTION 00010 - TABLE OF CONTENTS 

 

 TILE IMPROVEMENTS 

 DRAINAGE DISTRICT NO. 46, LATERAL NO. 9 

 WORTH COUNTY, IOWA 
 

CONTRACT DOCUMENTS: 

PROJECT MANUAL: 

Introductory Information, Bidding Requirements, Contract Forms and Conditions of Contract 

00001 - CERTIFICATION 
00010 - TABLE OF CONTENTS 
00100 - NOTICE TO BIDDERS  
00200 - INSTRUCTIONS TO BIDDERS 
00410 - PROPOSAL 
00410 – PROPOSAL ATTACHMENT: BID ITEMS 

   00420 – BID BOND 

00500 - CONTRACT 
00610 - PERFORMANCE, PAYMENT AND MAINTENANCE BOND 
00800 – SPECIAL PROVISIONS, PART 1 - GENERAL REQUIREMENTS 
00810 – SPECIAL PROVISIONS, PART 2 – DRAINAGE DISTRICT IMPROVEMENTS/ REPAIRS 

00820 – SUPPLEMENTAL SPECIFICATIONS – RURAL PUBLIC DRAINAGE REPAIRS AND 

                IMPROVEMENTS                                

 

DRAWINGS (UNDER SEPARATE COVER): 

Ten (10) sheets numbered A.01 through V.01, inclusive, dated August 21, 2020, and with each sheet bearing the 

following general title: 

Tile Improvements 

Drainage District No. 46, Lateral No. 9 

Worth County, Iowa  

 

APPENDICES: 

 

None 

 

 

 

     

 

This project is based on  

SUDAS STANDARD SPECIFICATIONS, 2020 EDITION 

unless modified herein. 

****END OF SECTION***
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          NOTICE TO BIDDERS 

Tile Improvements 

Drainage District No. 46, Lateral No. 9  

Worth County, Iowa 

 

Time and Place for Filing Sealed Proposals.  Sealed bids for the work comprising the repair & improvement as 

stated below must be filed before 9:45 A.M. on Monday, September 14th, 2020, in the office of the Worth County 

Auditor, Worth County Courthouse, 1000 Central Avenue, Northwood, Iowa 50459. 

Time and Place Sealed Proposals Will be Opened and Considered.  Sealed proposals will be opened and bids 

tabulated at 9:45 A.M. on Monday, September 14th, 2020, in the Board Room of the Worth County Board of 

Supervisors, for consideration by the Worth County Board of Supervisors at its meeting.  The Worth County Board 

of Supervisors reserves the right to reject any and all bids. 

Time for Commencement and Completion of Work.  Work on the improvement shall commence upon approval of 

the contract by the Board, and as stated in the Notice to Proceed.  All work under the Contract must be 

substantially completed no later than April 15th, 2021.  Damages in the amount of $500.00 per day will be assessed 

for each day the work remains incomplete. 

Bid Security.  Each bidder shall accompany its bid with bid security, as defined in Section 468.35a of the Iowa Code 

in the amount equal to five percent (5%) of the total amount of the Base Bid. 

Contract Documents.  Copies of the project documents are available for a price of $25.00 per set.  This fee is 

refundable, provided the plans and specifications are returned complete and in good usable condition, and they 

are returned within fourteen (14) calendar days after the award of the project.  Please make your check payable to 

Bolton & Menk, Inc. and send it to Bolton & Menk, Inc., 300 W. McKinley Street, PO Box 68, Jefferson, Iowa 50129, 

phone 515-386-4101.  You may view the digital plan documents for free by entering QuestCDN Project #7280520 

on the website’s Project Search page.  Documents may be downloaded for $0.00.  Please contact QuestCDN.com 

at 952-233-1632 or info@questcdn.com for assistance in free membership registration, viewing, downloading, and 

working with this digital project information.   

Preference of Products and Labor.  Preference shall be given to domestic construction materials by the contractor, 

subcontractors, material, men, and suppliers in performance of the contract and further, by virtue of statutory 

authority, preference will be given to products and provisions grown and coal produced within the State of Iowa, 

and to Iowa domestic labor, to the extent lawfully required under Iowa statutes.  Failure to submit a fully 

completed Bidder Status Form with the bid may result in the bid being deemed nonresponsive and rejected. 

Sales Tax Exemption Certificates.  The bidder shall not include sales tax in the bid.  The County Auditor will 

distribute tax exemption certificates and authorization letters to the Contractor and all subcontractors who are 

identified.  The Contractor and subcontractor may make copies of the tax exemption certificates and provide a 

copy to each supplier providing construction materials.  These tax exemption certificates and authorization letters 

are applicable only for this specific project under the Contract. 

Payment.  Payment for work done will be in accordance with estimates approved monthly by the Engineer and in 

Drainage Warrants issued by the Drainage District, which, if registered and stamped "not paid for want of funds ", 

shall bear interest at a rate fixed by the Board not to exceed the maximum set by law in accordance with Chapter 

468 of the Code of Iowa, as amended.  The Board reserves the right to issue Drainage District Improvement 

Certificates pursuant to Chapter 468 of the Code of Iowa, as amended, which certificates may be given in exchange 

for outstanding warrants issued to the Contractor or to the holder thereof.  Said warrants to be surrendered, if 

called by the Board, in exchange for Drainage District Improvement Certificates which shall be taken by the 



 

 

Tile Improvements, DD No. 46, Lateral No. 9 NOTICE TO BIDDERS 

 

August, 2020 © Bolton & Menk, Inc. 2020, All Rights Reserved 

 
PAGE 00100 - 2 

 

Contractor or holder at par and shall bear interest at a rate fixed by the Board not to exceed the maximum set by 

law in accordance with Chapter 468 of the Code of Iowa, as amended. 

Progress payments will be made in an amount equal to ninety percent (90%) of the work completed.  Final 

payment will be made not less than thirty (30) days after completion of the work and acceptance by the Board, 

subject to the conditions and in accordance with the provisions of Chapter 468 of the Code of Iowa, as amended. 

Project Description.  Work shall generally consist of the construction of the Lateral No. 9 Tile, totaling 

approximately 3,000 LF tile ranging in size from 24” diameter to 12” diameter, including one open-cut road 

crossing and one jack-and-bore road crossing, related work items, and all incidentals required to complete the 

project.   

 

 

    This Notice is given by authority of the Worth County Board of Supervisors 

   

    _________________________________________________________________ 

    Jacki Backhaus, County Auditor 

 

 

 

****END OF SECTION*** 
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INSTRUCTIONS TO BIDDERS 

Tile Improvements 

Drainage District No. 46, Lateral No. 9 

Worth County, Iowa 

 

The work comprising the above referenced project shall be constructed in accordance with the SUDAS Standard 

Specifications, 2020 Edition and as further modified by supplemental specifications and special provision included 

in the contract documents.  The terms used in the contract version of the documents are defined in said Standard 

Specifications.  Before submitting your bid, please review the requirements of Division One, General Provisions and 

Covenants.  Please be certain that all documents have been completed properly, as failure to complete and sign all 

documents and to comply with the requirements listed below can cause your bid not to be read. 

 

I. BID SECURITY 

 

A. The bid security must be in the minimum amount of 5% of the total Base Bid (do not deduct the 

amount of deduct alternates).  Bid security shall be in the form of a cashier’s check, a certified 

check drawn on a FDIC insured bank in Iowa or drawn on a FDIC insured bank chartered under the 

laws of the United States; or a certified share draft drawn on a credit union in Iowa or chartered 

under the laws of the United States; or a bid bond executed by a corporation authorized to 

contract as a surety in Iowa or satisfactory to the Jurisdiction.    

  

B. The bid bond must be submitted on the enclosed Bid Bond form as no other bid bond forms are 

acceptable.  All signatures on the bid bond must be original signatures in ink; facsimile (fax) of any 

signature on the bid bond is not acceptable.  

  

C. Bid security other than said bid bond shall be in accordance with Chapter 468.35 of the Iowa Code.  

 

II. SUBMISSION OF THE PROPOSAL AND IDENTITY OF BIDDER 

 

A. The proposal shall be sealed in an envelope, properly identified as the Proposal with the project title 

and the name and address of the bidder, and deposited with the Jurisdiction at or before the time 

and at the place provided in the Notice to Bidders.  It is the sole responsibility of the bidder to see 

that its proposal is delivered to the Jurisdiction prior to the time for opening bids, along with the 

appropriate bid security sealed in the separate envelope identified as Bid Security and attached to 

the outside of the bid proposal envelope.  Any proposal received after the scheduled time for the 

receiving of proposals will be returned to the bidder unopened and will not be considered.   

 

B. The following documents shall be completed, signed and returned in the Proposal envelope.  The bid 

cannot be read if any of these documents are omitted from the Proposal envelope. 

 

1. PROPOSAL – Complete each of the following parts: 

 

- Part B – Acknowledgment of Addenda, if any have been issued; 

- Part C – Bid Items, Quantities and Prices; 

- Part F – Additional Requirements; and 

 

ITEM NO. DESCRIPTION OF ATTACHMENT 

1. NONE 

 

 - Part G – Identity of Bidder. 
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Sign the proposal.  The signature on the proposal and all proposal attachments must be an original 

signature in ink signed by the same individual who is the Company Owner or an authorized Officer of 

the Company; copies or facsimile of any signature will not be accepted. 

 

The following documents must be submitted as printed.  No alterations, additions, or deletions are 

permitted.  If the Bidder notes a requirement in the contract documents which the Bidder believes will 

require a conditioned or unsolicited alternate bid, the Bidder must immediately notify the Engineer in 

writing.  The Engineer will issue any necessary interpretation by an addendum.  

 

C. The general provisions and covenants, Division 1 of the 2020 SUDAS Standard Specifications are                                                                                                                        

modified as follows: 

 1. Section 1020.1.09B, Unit Price Attachment.   

A computer generated unit price attachment may be submitted by the Bidder as specified by this 

Section. 

III. PROSECUTION AND PROGRESS OF THE WORK 

 

A. The work is located approximately 7 miles West and 2 miles North of Northwood, Iowa in Drainage 

District No. 46, Lateral No. 9, Worth County.  Lateral No. 9 starts West of S-28 and ends North at 

Marks Hill Road.    

Work on the repair or improvement shall commence upon approval of the contract by the Board of 

Supervisors, and as stated in the Notice to Proceed.  All work under the Contract must be 

substantially completed no later than April 15th, 2021.  Damages in the amount of $500.00 per day 

will be assessed for each day the project remains incomplete. 

B. Community Events. 

None. 

C. Each successful bidder will be required to furnish a corporate surety bond in an amount equal to 

100% of its contract price.  Said bond shall be issued by a responsible surety approved by Drainage 

District No. 46, Lateral No. 9, Worth County, Iowa, and shall guarantee the faithful performance of 

the contract and the terms and conditions therein contained and shall guarantee the prompt 

payment of all material and labor, and protect and save harmless Drainage District No. 46, Lateral 

No. 9, Worth County, Iowa,  from claims and damages of any kind caused by the operations of the 

contract and shall also guarantee the maintenance of the improvement caused by failures in 

materials and construction for a period of one year from and after acceptance of the contract.   

D. Drainage District No. 46, Lateral No. 9, Worth County, Iowa in acordance with Title VI of the Civil 

Rights Act of 1964, 78 Stat. 252, 42U.S.C. 2000d to 2000d-4 and title 49 Code of Federal Requlations, 

Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in 

Federally-assisted programs of the Department of Transportation issued pursuant to such Act, 

hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant 

to this advertisement, minority business enterprises will be afforded full opportunity to submit bids 

in response to this invitation and will not be discriminated against on the grounds of race, color, or 

national origin in consideration for an award.   
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IV. PREFERENCE OF PRODUCTS AND LABOR 

A. In accordance with Iowa statutes, a resident bidder shall be allowed a preference as against a 

nonresident bidder from a state or foreign country if that state or foreign county gives or requires 

any preference to bidders from that state or foreign country, including but not limited to any 

preference to bidders, the imposition of any type of labor force preference, or any other form of 

preferential treatment to bidders or laborers from that state or foreign country.  The preference 

allowed shall be equal to the preference given or required by the state of foreign county in which 

the nonresident bidder is a resident.  In the instance of a resident labor force preference, a 

nonresident bidder shall apply the same resident labor force preference to a public improvement in 

this state as would be required in the construction of a public improvement by the state or foreign 

country in which the nonresident bidder is a resident.   

V. TAXES 

 

A. The Worth County Auditor will issue a sales tax exemption certificate to the Contractor for all 

materials purchased on the project.  The Worth County Auditor will issue the appropriate exemption 

certificates and authorization letters to the Contractor and all subcontractors completing work on 

the project.  Tax exemption certificates are applicable only for the specific project for which the tax 

exemption certificate is issued. 

   

B. The Contractor shall provide a listing to the County identifying all appropriate subcontractors 

qualified for use of the tax exemption certificate.  The Contractor and subcontractors may make 

copies of the certificate and provide to each supplier providing construction material a copy of the 

tax exemption certificate.   

 

C. Income Tax: 

 

1. Successful Bidder is subject to payment of Iowa income tax on income from this work in 

amounts prescribed by law. 

 

2. If successful bidder is a non Iowa partnership, individual or association, he shall furnish 

evidence prior to execution of contract that bond or securities have been posted with the Iowa 

Department of Revenue in the amount required by law.   

 

****END OF SECTION****
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PROPOSAL  

Tile Improvements 

Drainage District No. 46, Lateral No. 9 

Worth County, Iowa 

 

PROPOSAL:   PART A – SCOPE 

 

Drainage District No. 46, Lateral No. 9, Worth County, Iowa, hereinafter called the “Jurisdiction”, has need of a 

qualified contractor to complete the work comprising the below referenced repair or improvement.  The 

undersigned Bidder hereby proposes to complete the work comprising the below referenced repair or 

improvement as specified in the contract documents, which are officially on file with the Jurisdiction, in the office 

of the County Auditor, at the prices hereinafter provided in Part C of the Proposal, for the following described 

improvements: 

 

PROJECT DESCRIPTION:  Work shall generally consist of the construction of the Lateral No. 9 Tile, totaling 

approximately 3,000 LF tile ranging in size from 24” diameter to 12” diameter, including one open-cut road 

crossing and one jack-and-bore road crossing, related work items, and all incidentals required to complete the 

project.   

 

PROPOSAL:   PART B – ACKNOWLEDGMENT OF ADDENDA 

The Bidder hereby acknowledges that all addenda become a part of the contract documents when issued, and that 

each such addendum has been received and utilized in the preparation of this bid.  The Bidder hereby 

acknowledges receipt of the following addenda by inserting the number of each addendum in the blanks below: 

  ADDENDUM NUMBER __________  ADDENDUM NUMBER __________ 

  ADDENDUM NUMBER __________  ADDENDUM NUMBER __________ 

and certifies that said addenda were utilized in the preparation of this bid. 

 

PROPOSAL:   PART C – BID ITEMS AND QUANTITIES 

 UNIT BID PRICE CONTRACTS:  The Bidder must provide the Unit Bid Price, the Total Bid Price, any 

Alternate Prices and the Total Construction Costs on the Proposal Attachment:  Part C – Bid Items and Quantities.  

In case of discrepancy, the Unit Bid Price governs.  The quantities shown on the Proposal Attachment:  Part C – Bid 

Items and Quantities are approximate only, but are considered sufficiently adequate for the purpose of comparing 

bids.  The Total Construction Cost shall be used only for the comparison of bids.  The jurisdiction shall only use the 

Total Construction Cost for determining the sufficiency of the bid security. 

 BASE BID CONTRACTS:  The Bidder must provide any Bid Prices, any Alternate Prices, and the Total of the 

Base Bid plus any Add-Alternates on the Proposal Attachment:  Part C – Bid Items and Quantities.  The Jurisdiction 

shall only use the Total Construction Cost for comparison of bids.  The Total Construction Cost, including any Add-

Alternates shall be used for determining the sufficiency of the bid security. 

 

 

 



 

 

Tile Improvements, DD No. 46, Lateral No. 9 PROPOSAL  

August, 2020 © Bolton & Menk, Inc. 2020, All Rights Reserved PAGE  00410 - 2 

 

 

PROPOSAL:   PART D – GENERAL 

The Bidder hereby acknowledges that the Jurisdiction, in advertising for public bids for this project reserves the right 

to: 

1. Reject any or all bids.  Award of the contract, if any, to be to the lowest responsible, responsive bidder;  

2. Reject any or all alternates in determining the items to be included in the contract.  Designation of the 

lowest responsible, responsive bidder to be based on comparison of the total bid only, not including any 

alternates; and  

3. Make such alterations in the contract documents or in the proposal quantities as it determines necessary 

in accordance with the contract documents after execution of the contract.  Such alterations shall not be 

considered a waiver of any conditions of the contract documents, and shall not invalidate any of the 

provisions thereof. 

The Bidder hereby agrees to: 

1. Enter into a contract, if this proposal is selected, in the form approved by the Jurisdiction, provide proof of 

registration with the Iowa Division of Labor in accordance with Chapter 91C of the Iowa Code, and furnish 

a performance, payment and maintenance bond;  

2. Forfeit bid security, not as a penalty but as liquidated damages, upon failure to enter into such contract 

and/or to furnish said bond;  

3. Commence the work upon written Notice to Proceed;  

4. Substantially complete the work no later than April 15th, 2021; and 

5. Pay liquidated damages for noncompliance with said completion provisions at the rate of five hundred 

dollars ($500.00) for each calendar day thereafter that the work remains incomplete. 

 

PROPOSAL:   PART E – NON-COLLUSION AFFIDAVIT 

The Bidder hereby certifies: 

1. That this proposal is not affected by, contingent on, or dependent on any other proposal submitted for 

any improvement with the Jurisdiction;  

2. That no individual employed by the Bidder has employed any person to solicit or procure the work on this 

project, nor will any employee of the Bidder make any payment or agreement for payment of any 

compensation in connection with the procurement of this project;   

3. That no part of the bid price received by the Bidder was or will be paid to any person, corporation, firm, 

association, or other organization for soliciting the bid, other than the payment of their normal 

compensation to persons regularly employed by the Bidder whose services in connection with the 

construction of the project were in the regular course of their duties for the Bidder;  

4. That this proposal is genuine and not collusive or sham; that the Bidder has not colluded, conspired, 

connived or agreed, directly or indirectly, with any bidder or person, to submit a sham bid or to refrain 

from bidding, and has not in any manner, directly or indirectly, sought, by agreement or collusion, or 

communication or conference, with any person, to fix the bid price of the Bidder or of any other bidder, 

and that all statements in this proposal are true; and 

5. That the individual(s) executing this proposal have the authority to execute this proposal on behalf of the 

Bidder. 
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PROPOSAL: PART F – ADDITIONAL REQUIREMENTS 

The Bidder hereby agrees to comply with the additional requirements listed below which are included in this 

proposal and identified as proposal attachments: 

  ITEM NO. DESCRIPTION OF ATTACHMENT 

1. None. 

 

PROPOSAL: PART G – IDENTITY OF BIDDER 

The bidder shall indicate whether the bid is submitted by a/an: 

 

 

Individual, Sole Proprietorship   

  Bidder 

 

Partnership 
  

  Signature 

 

Corporation 

 

By 
 

  Name (Print/Type) / Title 

 

Limited Liability Company 
  

  Street Address 

Joint-Venture;  all parties must join-in 

and execute all documents 
  

  Street Address 

 

Other 
  

  City, State, Zip Code 

The bidder shall enter its Public Registration 

Number __ __ __ __ __ - __ __ issued by the 

Iowa Commissioner of Labor Pursuant 

Section 91C.5 of the Iowa Code. 

  

  

 Telephone Number 

  

 

Type or print the name and title of the company’s 

owner, president, CEO, etc. if a different person than 

entered above 

Failure to provide said Registration Number 

shall result in the bid being read under 

advisement.  A contract will not be executed 

until the Contractor is registered. 

 

 

 

Name 

 

 

Title 

 

 

 

NOTE: The signature on this proposal must be an original signature in ink; copies, facsimiles, 

or electronic signatures will not be accepted. 
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All bidders must submit the following completed form to the governmental body requesting bids per 

875 Iowa Administrative Code Chapter 156. 

Bidder Status Form 

To be completed by all bidders. Part A 

Please answer “Yes” or “No” for each of the following: 

 Yes  No My company is authorized to transact business in Iowa.  

(To help you determine if your company is authorized, please review the worksheet on the next page). 

 Yes  No My company has an office to transact business in Iowa. 

 Yes  No My company’s office in Iowa is suitable for more than receiving mail, telephone calls, and e-mail. 

 Yes  No My company has been conducting business in Iowa for at least 3 years prior to the first request for bids on this 

project. 

 Yes  No My company is not a subsidiary of another business entity or my company is a subsidiary of another business entity 

that would qualify as a resident bidder in Iowa. 

  If you answered “Yes” for each question above, your company qualifies as a resident bidder. Please complete Parts B 

and D of this form.  

If you answered “No” to one or more questions above, your company is a non-resident bidder. Please complete 

Parts C and D of this form. 

To be completed by resident bidders. Part B 

My company has maintained offices in Iowa during the past 3 years at the following addresses: 

Dates:  to  Address:  

(mm/dd/yyyy)  City, State, Zip:  

Dates:  to  Address:  

(mm/dd/yyyy)  City, State, Zip:  

Dates:  to  Address:  

(mm/dd/yyyy)  City, State, Zip:  

You may attach additional sheet(s) if needed. 

To be completed by non-resident bidders. Part C 

1. Name of home state or foreign country reported to the Iowa Secretary of State: ________________________________________ 

2. Does your company’s home state or foreign country offer preferences to bidders who are residents?  Yes  No 

3. If you answered “Yes” to question 2, identify each preference offered by your company’s home state or foreign country and the 

appropriate legal citation.   

  

  

 You may attach additional sheet(s) if needed.   

To be completed by all bidders. Part D 

I certify that the statements made on this document are true and complete to the best of my knowledge and I know that my failure to 

provide accurate and truthful information may be reason to reject my bid.   

Firm Name:  
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Signature:  Date:  

Worksheet: Authorization to Transact Business 
 

This worksheet may be used to help complete Part A of the Resident Bidder Status form. If at least one of the 

following describes your business, you are authorized to transact business in Iowa. 

Yes  No My business is currently registered as a contractor with the Iowa Division of Labor. 

Yes  No My business is a sole proprietorship and I am an Iowa resident for Iowa income tax purposes. 

Yes  No My business is a general partnership or joint venture.  More than 50 percent of the general 

partners or joint venture parties are residents of Iowa for Iowa income tax purposes. 

Yes  No My business is an active corporation with the Iowa Secretary of State and has paid all fees 

required by the Secretary of State, has filed its most recent biennial report, and has not filed 

articles of dissolution. 

Yes  No My business is a corporation whose articles of incorporation are filed in a state other than Iowa, 

the corporation has received a certificate of authority from the Iowa Secretary of State, has filed 

its most recent biennial report with the Secretary of State, and has neither received a certificate 

of withdrawal from the Secretary of State nor had its authority revoked. 

Yes  No My business is a limited liability partnership which has filed a statement of qualification in this 

state and the statement has not been canceled. 

Yes  No My business is a limited liability partnership which has filed a statement of qualification in a state 

other than Iowa, has filed a statement of foreign qualification in Iowa and a statement of 

cancellation has not been filed. 

Yes  No My business is a limited partnership or limited liability limited partnership which has filed a 

certificate of limited partnership in this state, and has not filed a statement of termination. 

Yes  No My business is a limited partnership or a limited liability limited partnership whose certificate of 

limited partnership is filed in a state other than Iowa, the limited partnership or limited liability 

limited partnership has received notification from the Iowa Secretary of State that the 

application for certificate of authority has been approved and no notice of cancellation has been 

filed by the limited partnership or the limited liability limited partnership. 

Yes  No My business is a limited liability company whose certificate of organization is filed in Iowa and 

has not filed a statement of termination. 

Yes  No My business is a limited liability company whose certificate of organization is filed in a state 

other than Iowa, has received a certificate of authority to transact business in Iowa and the 

certificate has not been revoked or canceled. 
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Drainage Improvements 

Drainage District No. 46, Lateral No. 9 

Worth County, Iowa 

PROPOSAL ATTACHMENT:  PART C – ITEMS AND QUANTITIES 

This is a UNIT BID PRICE CONTRACT.  The bidder must provide the Unit Bid Price, the total Bid Price, and the Total 

Bid Amount; in case of discrepancy, the Unit Bid Price governs.  The Quantities shown on the Proposal Attachment:  

Part C – Bid Items and quantities are approximate only, but are considered sufficiently adequate for the purpose of 

comparing bids.  The Jurisdiction shall only use the Total Bid Amount for comparison of bids. 

 

BASE BID NO. 1 -  ITEMS AND QUANTITIES 

Item 

No.  Description Unit 

Approx. 

Quantity Unit Price Amount 

 SECTION 1 – MAIN TILE WORK ASSESABLE TO PRIVATE LANDS 
  

100 
DRAIN TILE, TRENCHED, CLASS II, RCP,          

24” DIAMETER 
LF 774 

 $ $  

101 
DRAIN TILE, TRENCHED, CLASS III, RCP,        

24” DIAMETER 
LF 635 

 $ $ 

102 
DRAIN TILE, TRENCHED, CLASS II, RCP,          

12” DIAMETER 
LF 1,944 

$ $ 

103 
PIPE TEE, FABRICATION ONLY, RCP,               

24” ON XX” DIAMETER 
EA 3 

$ $ 

104 
PIPE TEE, FABRICATION ONLY, RCP,              

12” ON XX” DIAMETER 
EA 6 

  

105 
PIPE ELBOW, FABRICATION ONLY, RCP,            

24” DIAMETER 
EA 8 

$ $ 

106 
PIPE ELBOW, FABRICATION ONLY, RCP,        

12” DIAMETER 
EA 3 

$ $ 

107 
PIPE REDUCER FABRICATION ONLY, RCP,              

24” TO 36” DIAMETER 
EA 1 

$ $ 

108 ENDCAP, 12”, RCP EA 1 
$ $ 

109 FIELD TILE CONNECTIONS < 12” DIAMETER EA 2 
$ $ 

110 FIELD TILE CONNECTIONS >/= 12” DIAMETER EA 13 
$ $ 

111 TRENCH FOUNDATION AND BEDDING STONE TON 120 
$ $ 

112 OLD-TO-NEW INTERCONNECTION EA 4 
$ $ 

113 CRUSH EXISTING TILE LF 3,000 
$ $ 

114 FENCE CUTS EA 4 
$ $ 

115 
PERFORATED PLASTIC DRAIN TILE, 

TRENCHED, 8” DIAMETER 
LF 100 

$ $ 

116 
PERFORATED PLASTIC DRAIN TILE, 

TRENCHED, 6” DIAMETER 
LF 100 

$ $ 
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Item 

No.  Description Unit 

Approx. 

Quantity Unit Price Amount 

117 
ADMINISTRATION OF EROSION 

MANAGEMENT PLAN  
LS 1 

$ $ 

118 EXPLORATORY EXCAVATION HR 8 
$ $ 

119 MOBILIZATION LS 1 
$ $ 

 SUBTOTAL SECTION 1: 
$ 

 

Item 

No.  Description Unit 

Approx. 

Quantity Unit Price Amount 

 SECTION 2 – WORK IN WORTH COUNTY SECONDARY ROADS 
  

200 
DRAIN TILE, TRENCHED, CLASS III, RCP,        

24” DIAMETER 
LF 15 

$ $ 

201 
JACK & BORE, STEEL CASING, 0.312” WALL, 

24” DIAMETER 
LF 76 

$ $ 

202 
DRAIN TILE, TRENCHED, CLASS III, RCP,          

12” DIAMETER 
LF 90 

$ $ 

203 IDOT GRADATION 11, CLASS A ROADSTONE TON 50 
$ $ 

204 HICKENBOTTOM INTAKE, 12” DIAMETER EA 4 
$ $ 

205 SEEDING & FERTILIZING (RURAL) LS 1 
$ $ 

206 TRAFFIC CONTROL LS 1 
$ $ 

207 SILT FENCE – INSTALL & REMOVE LF 100 
$ $ 

208 MOBILIZATION LS 1 
$ $ 

 SUBTOTAL SECTION 2: 
$ 

 

 

BASE BID TOTAL (SECTIONS 1 & 2): 
  

$ 

 

NOTE: BIDDER UNDERSTANDS THAT THE OWNER RESERVES THE RIGHT TO REJECT AS UNACCEPTABLE 

ANY BID THAT OWNER DETERMINES TO BE UNBALANCED BETWEEN BID ITEMS OR SECTIONS 

SUBTOTALS.  

 IT IS UNDERSTOOD THAT THE ABOVE QUANTITIES ARE ESTIMATED FOR THE PURPOSE OF THIS 

BID.  ALL QUANTITIES ARE SUBJECT TO REVISION BY THE DISTRICT.  QUANITY CHANGES WHICH 

AMOUNT TO TWENTY (20) PERCENT OR LESS OF THE TOTAL BID SHALL NOT AFFECT THE UNIT 

PRICE BID.   

    

  Bidder Name 
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BID BOND 

Tile Improvements 

Drainage District No. 46, Lateral No. 9 

Worth County, Iowa 

 

KNOW ALL BY THESE PRESENT: 

That we,        _____________  , as Principal, and 

        _ as Surety, are held and firmly bound unto,  

Drainage District No. 46, Lateral No. 9, Worth County, Iowa, as Obligee, (hereinafter referred to as “the 

Jurisdiction”), in the penal sum of          _____________________  

dollars ($_______________) lawful money of the United States, for which payment said Principal and Surety bind 

themselves, their heirs, executors, administrators, successors, and assigns jointly and severally, firmly by these 

presents. The condition of the above obligation is such that whereas the Principal has submitted to the Jurisdiction 

a certain proposal, in a separate envelope, and hereby made a part hereof, to enter into a contract in writing, for 

the following described improvements; 

 

PROJECT DESCRIPTION:  Work shall generally consist of the construction of the Lateral No. 9 Tile, totaling 

approximately 3,000 LF tile ranging in size from 24” diameter to 12” diameter, including one open-cut road 

crossing and one jack-and-bore road crossing, related work items, and all incidentals required to complete the 

project.   

 

The Surety hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired 

or affected by any extension of the time within which the Jurisdiction may accept such bid or execute such 

Contract; and said Surety does hereby waive notice of any such extension. 

 

In the event that any actions or proceedings are initiated with respect to this Bond, the parties agree that the 

venue thereof shall be Worth County, State of Iowa.  If legal action is required by the Jurisdiction against the 

Surety or Principal to enforce the provisions of the bond or to collect the monetary obligation incurring to the 

benefit of the Jurisdiction, the Surety or Principal agrees to pay the Jurisdiction all damages, costs, and attorney 

fees incurred by enforcing any of the provisions of this Bond.  All rights, powers, and remedies of the Jurisdiction 

hereunder shall be cumulative and not alternative and shall be in addition to all rights, powers and remedies given 

to the Jurisdiction, by law.  The Jurisdiction may proceed against Surety for any amount guaranteed hereunder 

whether action is brought against Principal or whether Principal is joined in any such action or actions or not. 

 

NOW, THEREFORE, if said proposal by the Principal be accepted, and the Principal shall enter into a contract with 

Jurisdiction in accordance with the terms of such proposal, including the provision of insurance and of a bond as 

may be specified in the contract documents, with good and sufficient surety for the faithful performance of such 

contract, for the prompt payment of labor and material furnished in the prosecution thereof, and for the 

maintenance of said improvements as may be required therein, then this obligation shall become null and void; 

otherwise, the Principal shall pay to the Jurisdiction the full amount of the bid bond, together with court costs, 

attorney’s fees, and any other expense of recovery. 
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Signed and sealed this    day of       , 2020. 

 

 SURETY:   PRINCIPAL: 

     

     

 Surety Company   Bidder 

By   By  

 Signature Attorney-in-Fact/Officer   Signature 

     

 Name of Attorney-in-Fact/Officer   Name (Print/Type) 

     

 Company Name   Title 

     

 Company Address   Address 

     

 City, State, Zip Code   City, State, Zip Code 

     

 Company Telephone Number   Telephone Number 

  

 

 

NOTE:  All signatures on this bid bond must be original signatures in ink; copies or facsimile of any signature will 

not be accepted.  This bond must be sealed with the Surety’s raised, embossing seal or official adhesive seal.  

The Certificate or Power of Attorney accompanying this bond must be valid on its face and sealed with the 

Surety’s raised, embossing seal or official adhesive seal. 
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CONTRACT 

 

Tile Improvements 

Drainage District No. 46, Lateral No. 9 

Worth County, Iowa 

 

THIS CONTRACT, made and entered into this __________ day of _________________________, 2020, by and 

between Drainage District No. 46, Lateral No. 9, Worth County, Iowa, hereinafter called the "Jurisdiction", and 

____________________    _______________     ___  hereinafter called the "Contractor". 

 

 

WITNESSETH: 

 

The Contractor hereby agrees to complete the work comprising of the Tile Improvements as specified in the 

contract documents, which are officially on file with the Jurisdiction, in the office of the Worth County Auditor, 

Worth County Courthouse, 1000 Central Avenue, Northwood, Iowa 50459.  This contract includes all such contract 

documents.  All work under this contract shall be constructed in accordance with the SUDAS Standard 

Specifications, 2020 Edition, and as further modified by the supplemental specifications and special provisions 

included in said contract documents, and the Contract Attachment which is attached hereto.  The Contractor 

further agrees to complete the work in strict accordance with said contract documents, and to guarantee the work 

as required by law, for the time required in said contract documents, after its acceptance by the Jurisdiction. 

 

This contract is awarded and executed for completion of the work specified in the contract documents for the bid 

prices shown on the Contract Attachment:  Bid Items and Quantities, which were proposed by the Contractor in its 

proposal submitted in accordance with the Notice to Bidders and Notice of Public Hearing for the following described 

improvements: 

 

PROJECT DESCRIPTION:  Work shall generally consist of the construction of the Lateral No. 9 Tile, totaling 

approximately 3,000 LF tile ranging in size from 24” diameter to 12” diameter, including one open-cut road 

crossing and one jack-and-bore road crossing, related work items, and all incidentals required to complete the 

project.   

 

 

The Contractor agrees to perform said work for and in consideration of the Jurisdiction’s payment of the bid amount  

of                                                                                                                                       ___    dollars ($ ____________________), 

which amount shall constitute the required amount of the performance, payment and maintenance bond.  The 

Contractor hereby agrees to commence work as stated in the written Notice to Proceed; and substantially completed 

no later than April 15th, 2021; and to pay liquidated damages for noncompliance with said completion provisions at a 

rate of Five Hundred Dollars ($500.00) for each calendar day that the work remains incomplete. 
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IN WITNESS WHEREOF, the Parties hereto have executed this instrument, in triplicate on the date first shown 

written. 

 

JURISDICTION:   

Worth County Board of Supervisors 

  

 CONTRACTOR:   

     

By     

 AJ Stone, Chairman of the Board   Company Name 

     

(Seal)  By  

ATTEST:   Contractor’s Contact Name 

     

     

 Jacki Backhaus, County Auditor   Title 

     

    

    Street Address 

     

     

    City, State, Zip Code 

     

     

    Telephone 
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CONTRACTOR PUBLIC REGISTRATION INFORMATION To Be Provided By: 

1. All Contractors:  The Contractor shall enter its Public Registration No. _____________________ issued by the 

Iowa Commissioner of Labor pursuant to Section 91C.5 of the Iowa Code. 

2. Out-of-State Contractors:   

A. Pursuant to Section 91C.7 of the Iowa Code, an out-of-state contractor, before commencing a contract in 

excess of five thousand dollars in value in Iowa, shall file a bond with the division of labor services of the 

department of workforce development.  The contractor should contact 515-242-5871 for further 

information.  Prior to contract execution, the Jurisdictional Engineer may forward a copy of this contract 

to the Iowa Department of Workforce Development as notification of pending construction work.  It is 

the contractor’s responsibility to comply with said Section 91C.7 before commencing this work. 

B. Prior to entering into contract, the designated low bidder, if it be a corporation organized under the laws 

of a state other than Iowa, shall file with the Jurisdictional Engineer a certificate from the Secretary of 

the State of Iowa showing that it has complied with all the provisions of Chapter 490 of the Code of Iowa, 

or as amended, governing foreign corporations.  For further information contact the Iowa Secretary of 

State Office at 515-281-5204. 

 

Bond No. ________________      

Name of Surety          

NOTE:  All signatures on this contract must be original signatures in ink; copies or facsimile of any signature will not 

be accepted. 

 

 

 

CORPORATE ACKNOWLEDGMENT 

 

State of  ) 

  ) SS 

   County) 

 

On this _____ day of ______________, 2020, before me, the undersigned, a Notary Public in and for the State of 

______________, personally appeared _________________________ and _________________________, to me 

known, who, being by me duly sworn, did say that they are the ______________________________, and 

______________________________, respectively, of the corporation executing the foregoing instrument; that   

(no seal has been procured by) (the seal affixed thereto is the seal of) the corporation; that said instrument was 

signed (and sealed) on behalf of the corporation by authority of this Board of Directors; that 

______________________________ and ______________________________ acknowledged the execution of the 

instrument to be the voluntary act and deed of the corporation, by it and by them voluntarily executed. 

 

          

        Notary Public in and for the State of ______________  

        My commission expires ________________, 20_____  
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PARTNERSHIP ACKNOWLEDGMENT 

 

State of  ) 

  ) SS 

   County) 

 

On this _____ day of ________________, 2020, before me, the undersigned, a Notary Public in and for the State of 

_______________, personally appeared _______________________________ to me personally known, who being 

by me duly sworn, did say that the person is one of the partners of _______________________________________ 

a partnership, and that the instrument was signed on behalf of the partnership by authority of the partners and 

the partner acknowledged the execution of the instrument to be the voluntary act and deed of the partnership by 

it and by the partner voluntarily executed. 

         

       ____________________________________________  

        Notary Public in and for the State of ______________  

        My commission expires_________________, 20_____ 

   

INDIVIDUAL ACKNOWLEDGMENT 

 

State of     ) 

    )  SS 

_________ ______ __ County) 

 

On this _____ day of _______________, 2020, before me, the undersigned, a Notary Public in and for the State of 

_______________, personally appeared ____________________________ and ____________________________, 

to me known to be the  identical person(s) named in and who executed the foregoing instrument, and 

acknowledged that (he) (she) (they) executed the instrument as (his) (her) (their) voluntary act and deed. 

 

       ____________________________________________  

        Notary Public in and for the State of ______________  

        My commission expires_____________, 20_________ 

   

LIMITED LIABILITY COMPANY ACKNOWLEDGMENT 

State of  ) 

  ) SS 

   County) 

 

On this _____ day of _______________, 2020, before me a Notary Public in and for said county, personally 

appeared ______________________________, to me personally known, who being by me duly sworn did say that 

person is __________________________ of said ______________________________, that (the seal affixed to said 

instrument is the seal of said OR no seal has been procured by the said) _______________________________, and 

that said instrument was signed and sealed on behalf of the said ______________________________, by authority 

of its managers and the said _______________________________ acknowledged the execution of said instrument 

to be the voluntary act and deed of said ______________________________, by it voluntarily executed. 

 

       ________________________________________  

        Notary Public in and for the State of __________  

        My commission expires_____________, 20_____ 

   



 

 

Tile Improvements, DD No. 46, Lateral No. 9 CONTRACT 

 

August, 2020 © Bolton & Menk, Inc. 2020, All Rights Reserved PAGE 00500 - 5 

 

CONTRACT ATTACHMENT: ITEM 1:  GENERAL - None 

CONTRACT ATTACHMENT: ITEM 2:  BID ITEMS AND QUANTITIES (EITHER BASE OR ALTERNATE) 

THIS CONTRACT IS AWARDED AND EXECUTED FOR COMPLETION OF THE WORK SPECIFIED IN THE 

CONTRACT DOCUMENTS FOR THE BID PRICES TABULATED BELOW AS PROPOSED BY THE CONTRACTOR 

IN ITS PROPOSAL SUBMITTED IN ACCORDANCE WITH NOTICE TO BIDDERS AND NOTICE OF PUBLIC 

HEARING.  ALL QUANTITIES ARE SUBJECT TO REVISION BY THE JURISDICTION.  THE JURISDICTION 

RESERVES THE RIGHT TO ADJUST QUANTITIES AS NECESSARY TO MAXIMIZE FUNDS BUDGETED FOR THIS 

PROJECT. 

BASE BID NO. 1 -  ITEMS AND QUANTITIES 

Item 

No.  Description Unit 

Approx. 

Quantity Unit Price Amount 

 SECTION 1 – MAIN TILE WORK ASSESABLE TO PRIVATE LANDS 
  

100 
DRAIN TILE, TRENCHED, CLASS II, RCP,          

24” DIAMETER 
LF 774 

 $ $  

101 
DRAIN TILE, TRENCHED, CLASS III, RCP,        

24” DIAMETER 
LF 635 

 $ $ 

102 
DRAIN TILE, TRENCHED, CLASS II, RCP,          

12” DIAMETER 
LF 1,944 

$ $ 

103 
PIPE TEE, FABRICATION ONLY, RCP,               

24” ON XX” DIAMETER 
EA 3 

$ $ 

104 
PIPE TEE, FABRICATION ONLY, RCP,              

12” ON XX” DIAMETER 
EA 6 

  

105 
PIPE ELBOW, FABRICATION ONLY, RCP,            

24” DIAMETER 
EA 8 

$ $ 

106 
PIPE ELBOW, FABRICATION ONLY, RCP,        

12” DIAMETER 
EA 3 

$ $ 

107 
PIPE REDUCER FABRICATION ONLY, RCP,               

24” TO 36” DIAMETER 
EA 1 

$ $ 

108 ENDCAP, 12”, RCP EA 1 
$ $ 

109 FIELD TILE CONNECTIONS < 12” DIAMETER EA 2 
$ $ 

110 FIELD TILE CONNECTIONS >/= 12” DIAMETER EA 13 
$ $ 

111 TRENCH FOUNDATION AND BEDDING STONE TON 120 
$ $ 

112 OLD-TO-NEW INTERCONNECTION EA 4 
$ $ 

113 CRUSH EXISTING TILE LF 3,000 
$ $ 

114 FENCE CUTS EA 4 
$ $ 

115 
PERFORATED PLASTIC DRAIN TILE, 

TRENCHED, 8” DIAMETER 
LF 100 

$ $ 

116 
PERFORATED PLASTIC DRAIN TILE, 

TRENCHED, 6” DIAMETER 
LF 100 

$ $ 
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Item 

No.  Description Unit 

Approx. 

Quantity Unit Price Amount 

117 
ADMINISTRATION OF EROSION 

MANAGEMENT PLAN  
LS 1 

$ $ 

118 EXPLORATORY EXCAVATION HR 8 
$ $ 

119 MOBILIZATION LS 1 
$ $ 

 SUBTOTAL SECTION 1: 
$ 

 

Item 

No.  Description Unit 

Approx. 

Quantity Unit Price Amount 

 SECTION 2 – WORK IN WORTH COUNTY SECONDARY ROADS 
  

200 
DRAIN TILE, TRENCHED, CLASS III, RCP,        

24” DIAMETER 
LF 15 

$ $ 

201 
JACK & BORE, STEEL CASING, 0.312” WALL, 

24” DIAMETER 
LF 76 

$ $ 

202 
DRAIN TILE, TRENCHED, CLASS III, RCP,          

12” DIAMETER 
LF 90 

$ $ 

203 IDOT GRADATION 11, CLASS A ROADSTONE TON 50 
$ $ 

204 HICKENBOTTOM INTAKE, 12” DIAMETER EA 4 
$ $ 

205 SEEDING & FERTILIZING (RURAL) LS 1 
$ $ 

206 TRAFFIC CONTROL LS 1 
$ $ 

207 SILT FENCE – INSTALL & REMOVE LF 100 
$ $ 

208 MOBILIZATION LS 1 
$ $ 

 SUBTOTAL SECTION 2: 
$ 

 

 

BASE BID TOTAL (SECTIONS 1 & 2): 
  

$ 

 

NOTE: BIDDER UNDERSTANDS THAT THE OWNER RESERVES THE RIGHT TO REJECT AS UNACCEPTABLE 

ANY BID THAT OWNER DETERMINES TO BE UNBALANCED BETWEEN BID ITEMS OR SECTIONS 

SUBTOTALS.  

 IT IS UNDERSTOOD THAT THE ABOVE QUANTITIES ARE ESTIMATED FOR THE PURPOSE OF THIS 

BID.  ALL QUANTITIES ARE SUBJECT TO REVISION BY THE DISTRICT.  QUANITY CHANGES WHICH 

AMOUNT TO TWENTY (20) PERCENT OR LESS OF THE TOTAL BID SHALL NOT AFFECT THE UNIT 

PRICE BID.   

    

  Bidder Name 
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SURETY BOND NO.    

 

PERFORMANCE, PAYMENT AND MAINTENANCE BOND 

 

Tile Improvements 

Drainage District No. 46, Lateral No. 9 

Worth County, Iowa 

 

 

 KNOW ALL BY THESE PRESENT: 

  

 That we, ___________________________________________________________________________, as Principal 

(hereinafter the “Contractor” or “Principal”), and _____________________________________________, as Surety 

are held and firmly bound unto Drainage District No. 46, Lateral No. 9, Worth County, Iowa, as Obligee (hereinafter 

referred to as “the Jurisdiction”), and to all persons who may be injured by any breach of any of the conditions of 

this Bond in the penal sum of _____________________________________________________________________ 

DOLLARS ($____________________), lawful money of the United States, for the payment of which sum, well and 

truly to be made, we bind ourselves, our heirs, legal representatives and assigns, jointly or severally, firmly by 

these present. 

The conditions of the above obligations are such that whereas said Contractor entered into a contract with the 

Jurisdiction, bearing date the ________ day of _____________________, _________, (hereinafter the “Contract”), 

wherein said Contractor undertakes and agrees to construct the following described improvements: 

  

PROJECT DESCRIPTION:   Work shall generally consist of the construction of the Lateral No. 9 Tile, totaling 

approximately 3,000 LF tile ranging in size from 24” diameter to 12” diameter, including one open-cut road 

crossing and one jack-and-bore road crossing, related work items, and all incidentals required to complete the 

project.   

 

and to faithfully perform all the terms and requirements of said Contract within the time therein specified, in a 

good and workmanlike manner, and in accordance with the Contract Documents.  Provided, however, that one 

year after the date of acceptance as complete of the work under the above referenced Contract, the maintenance 

portion of this Bond shall continue in force for the stated maintenance period. 

It is expressly understood and agreed by the Contractor and Surety in this Bond that the following provisions are a 

part of this Bond and are binding upon said Contractor and Surety, to-wit: 

 

PERFORMANCE:  The Contractor shall well and faithfully observe, perform, fulfill and abide by each and every 

covenant, condition and part of said Contract and Contract Documents, by reference made a part hereof, for the 

above referenced improvements, and shall indemnify and save harmless the Jurisdiction from all outlay and 

expense incurred by the Jurisdiction by reason of the Contractor’s default of failure to perform as required.  The 

Contractor shall also be responsible for the default or failure to perform as required under the Contract and 

Contract Documents by all its subcontractors, suppliers, agents, or employees furnishing materials or providing 

labor in the performance of the Contract. 
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PAYMENT:  The Contractor and the Surety on this Bond are hereby agreed to pay all just claims submitted by 

persons, firms, subcontractors, and corporations furnishing materials for or performing labor in the performance 

of the Contract on account of which this Bond is given, including but not limited to claims for all amounts due for 

labor, materials, lubricants, oil, gasoline, repairs on machinery, equipment and tools, consumed or used by the 

Contractor or any subcontractor, wherein the same are not satisfied out of the portion of the contract price which 

the Jurisdiction is required to retain until completion of the improvement, but the Contractor and Surety shall not 

be liable to said persons, firms, or corporations unless the claims of said claimants against said portion of the 

contract price shall have been established as provided by law.  The Contractor and Surety hereby bind themselves 

to the obligations and conditions set forth in Chapter 573, Code of Iowa, which by this reference is made a part 

hereof as though fully set out herein. 

 

MAINTENANCE:  The Contractor and the Surety on this Bond hereby agree, at their own expense: 

To remedy any and all defects that may develop in or result from work to be performed under the Contract within 

the of 1 year period for agricultural work, from the date of acceptance of the work under the Contract, by reason 

of defects in workmanship or materials used in construction of said work; 

To keep all work in continuous good repair; and 

To pay the Jurisdiction’s reasonable costs of monitoring and inspection to assure that any defects are remedied, 

and to repay the Jurisdiction all outlay and expense incurred as a result of Contractor’s and Surety’s failure to 

remedy any defect as required by this section. 

Contractor’s and Surety’s agreement herein made extends to defects in workmanship or materials not discovered 

or known to the Jurisdiction at the time such work was accepted. 

 

GENERAL:  Every Surety on this Bond shall be deemed and held bound, any contract to the contrary 

notwithstanding, to the following provisions: 

To consent without notice to any extension of time to the Contractor in which to perform the Contract; 

To consent without notice to any change in the Contract or Contract Documents, which thereby increases the total 

contract price and the penal sum of this Bond, provided that all such changes do not, in the aggregate, involve an 

increase of more than twenty percent of the total contract price, and that this Bond shall then be released as to 

such excess increase; and  

To consent without notice that this Bond shall remain in full force and effect until the Contract is completed, 

whether completed within the specified contract period, within an extension thereof, or within a period of time 

after the contract period has elapsed and the liquidated damage penalty is being charged against the Contractor. 

The Contractor and every Surety on the Bond shall be deemed and held bound, any contract to the contrary 

notwithstanding, to the following provisions: 

That no provision of this Bond or of any other Contract shall be valid which limits to less than five years after the 

acceptance of the work under the Contract the right to sue on this Bond. 

That as used herein, the phrase “all outlay and expense” is not to be limited in any way, but shall include the actual 

and reasonable costs and expenses incurred by the Jurisdiction including interest, benefits and overhead where 

applicable.  Accordingly, “all outlay and expense” would include but not be limited to all contract or employee 

expense, all equipment usage or rental, materials, testing, outside experts, attorneys fees (including overhead 

expenses of the Jurisdiction’s staff attorneys), and all costs and expenses of litigation as they are incurred by the 

Jurisdiction.  It is intended the Contractor and Surety will defend and indemnify the Jurisdiction on all claims made 
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against the Jurisdiction on account of Contractor’s failure to perform as required in the Contract and Contract 

Documents, that all agreements and promises set forth in the Contract and Contract Documents, in approved 

change orders, and in this Bond will be fulfilled, and that the Jurisdiction will be fully indemnified so that it will be 

put into the position it would have been in had the Contract been performed in the first instance as required. 

In the event the Jurisdiction incurs any “outlay and expense” in defending itself with respect to any claim as to 

which the Contractor or Surety should have provided the defense, or in the enforcement of the promises given by 

the Contractor in the Contract, Contract Documents, or approved change orders, or in the enforcement of the 

promises given by the Contractor and Surety in this Bond, the Contractor and Surety agree that they will make the 

Jurisdiction whole for all such outlay and expense, provided that the Surety’s obligation under this Bond shall not 

exceed 125% of the penal sum of this Bond. 

In the event that any actions or proceedings are initiated with respect to this Bond, the parties agree that the 

venue thereof shall be Worth County, State of Iowa.  If legal action is required by the Jurisdiction to enforce the 

provisions of this Bond or to collect the monetary obligation incurring to the benefit of the Jurisdiction, the 

Contractor and the Surety agree, jointly and severally, to pay the Jurisdiction all outlay and expense incurred 

therefore by the Jurisdiction.  All rights, powers, and remedies of the Jurisdiction hereunder shall be cumulative 

and not alternative and shall be in addition to all rights, powers and remedies given to the Jurisdiction, by law.  The 

Jurisdiction may proceed against surety for any amount guaranteed hereunder whether action is brought against 

the Contractor or whether Contractor is joined in any such action or actions or not. 

 

NOW THEREFORE, the condition of this obligation is such that if said Principal shall faithfully perform all the 

promises of the Principal, as set forth and provided in the Contract, in the Contract Documents, and in this Bond, 

then this obligation shall be null and void, otherwise it shall remain in full force and effect. 

When a work, term, or phrase is used in this Bond, it shall be interpreted or construed first as defined in this Bond, 

the Contract, or the Contract Documents; second, if not defined in the Bond, Contract, or Contract Documents, it 

shall be interpreted or construed as defined in applicable provisions of the Iowa Code; third, if not defined in the 

Iowa Code, it shall be interpreted or construed according to its generally accepted meaning in the construction 

industry; and fourth, if it has no generally accepted meaning in the construction industry, it shall be interpreted or 

construed according to its common or customary usage. 

Failure to specify or particularize shall not exclude terms or provisions not mentioned and shall not limit liability 

hereunder.  The Contract and Contract Documents are hereby made a part of this Bond. 
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         Project No. _______________ 

(CON’T – PERFORMANCE, PAYMENT AND MAINTENANCE BOND) 

 

Witness our hands, in triplicate, this __________ day of ____________________, __________. 

 

Surety Countersigned By:                                  PRINCIPAL: 

Signature of Iowa Resident Commission Agent as 

Prescribed by Chapter 515.52-57, Iowa Code.      

(Require only if Attorney-in-Fact is not also an      

Iowa Resident Commission Agent). 

 

 

By: 

Contractor 

 

 

 

 

 

 Signature 

Name of Resident Commission Agent  Title 

   

Company Name  SURETY: 

   

Company Address  Surety Company 

   

City, State, Zip Code By: Signature Attorney-in-Fact Officer 

   

Company Telephone Number  Name of Attorney-in-Fact Officer 

   

  Company Name 

   

  Company Address 

   

  City, State, Zip Code 

   

   

  Company Telephone Number 

   

 

 

 

NOTE:  All signatures on this Performance, Paymentand Maintenance Bond must be original signatures in ink; 

copies or facsimile of any signature will not be accepted.  This Bond must be sealed with the Surety’s raised, 

embossing seal or official adhesive seal.  The Certificate or Power of Attorney accompanying this Bond must be 

valid on its face and sealed with the Surety’s raised, embossing seal or official adhesive seal.
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SPECIAL PROVISIONS 

 

FOR 

 

PART 1 - GENERAL REQUIREMENTS 

INDEX 

 

1. DEFINITION AND INTENT 

2. DRAINAGE DISTRICT REQUIREMENTS REGARDING THE PROJECT CLOSEOUT AND THE RELEASE OF         

RETAINED FUNDS 

3. GENERAL PROVISIONS AND COVENANTS 

4. WORK REQUIRED 

5. SALVAGE OF MATERIALS AND EQUIPMENT 

6. PLANS AND SPECIFICATIONS 

7. CONSTRUCTION FACILITIES 

8. SUBMITTALS 

9. STANDARDS AND CODES 

10. SOIL BORINGS 

11. CONSTRUCTION ON HIGHWAY RIGHT-OF-WAYS 

12. EMPLOYMENT PRACTICES 

13. WORK HOURS/COMMUNITY EVENTS 

14. DUST ABATEMENT 

15. QUANTITIES 

16. MAINTENANCE BOND AND WARRANTY PERIODS 

17. MATERIALS TESTS 

18. FIELD TESTS 

19. MEASUREMENT AND PAYMENT 

20. INCIDENTAL CONTRACT ITEMS 

 

1. DEFINITION AND INTENT 

A. The Technical Specifications that apply to the materials and construction practices for this project are 

defined as follows: 

1. The 2020 Edition of the SUDAS Standard Specifications, except as modified by these Special 

Provisions to the Technical Specifications. 

2. Omissions of words or phrases such as “the Contractor shall”, “in accordance with”, “shall be”, 

“as noted on the Plans”, “according to the Plans”, “a”, “an”, “the” and “all” are unintentional; 

supply omitted words or phrases by inference. 

3. “Owner”, and “District” shall mean Drainage District No. 46, Lateral No. 9, Worth County, Iowa, 

acting through the Worth County Board of Supervisors. 

4. “Person” shall mean any individual, partnership, limited partnership, joint venture, society, 

association, joint stock company, corporation, limited liability company, estate, receiver, trustee, 
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assignee, or referee, whether appointed by a court or otherwise, and any combination of 

individuals. 

5. “Engineer” shall mean the Bolton & Menk, Inc., or designated agent. 

6. The intent of the Technical Specifications is to describe the construction desired, performance 

requirements, and standards of materials and construction. 

7. “Standard Drawings” shall mean the Figures bound within the SUDAS Standard Specifications 

and/or the Typical Drawings bound within the plans. 

8. “Work” shall mean the work to be done and the equipment, supplies, and materials to be 

furnished under the contract unless some other meaning is indicated by the context. 

9. “Or equal” shall follow manufacturers names used to establish standards and, if not stated, is 

implied. 

B. Engineer:  Bolton & Menk, Inc., 300 W. McKinley Street, PO Box 68, Jefferson, Iowa 50129, (515) 386-

4101. 

2. DRAINAGE DISTRICT REQUIREMENTS REGARDING THE PROJECT CLOSEOUT AND THE RELEASE OF RETAINED 

FUNDS 

A. The general provisions and covenants, Division 1 of the 2020 SUDAS Standard Specifications are 

modified as follows: 

B. The provisions of Iowa Code Sections 468.100 -103 shall take precedence over any conflicting 

provisions of the contract documents. This includes the following provisions. 

1. Progress payments of 90% will be paid throughout the contract and no part of the retained funds 

owed contractor will be released until the statutory requirements for the closeout of a drainage 

district construction contract are completed.  A finding of substantial contract completion will 

not result in a reduction in the amount of retained funds.  However, it will be considered by the 

board of supervisors in determining the amount of liquidated damages to assess for a late-

completed contract. 

2. When the engineer finds the work completed he will report and certify the satisfactory 

completion of the work to the board of supervisors.  Upon receipt of this report the board will 

set a date and time of a contract completion hearing at which to consider the report and give 

notice to the affected landowners and drainage district all as per Code Section 468.101. 

3. Any party interested in the said district or the improvement thereof may file objections to said 

report and submit evidence tending to show said report should not be accepted.  Any interested 

party having a claim for damages arising out of the construction of the improvements or repair 

shall file said claim with the board at or before the time fixed for hearing on completion of the 

contract. 

4. If it finds the work under the contract has been completed and accepted, the board shall 

compute the balance due, and if there are no liens on file against such balance, it shall enter of 

record an order directing the auditor to draw a warrant in favor of said contractor upon the levee 

or drainage fund of said district for such balance found to be due, but such warrants shall not be 

delivered to the contractor until the expiration of thirty days after the acceptance of the work. 

5. If any claims for damages have been filed as provided in Code Section 468.102, the board shall 

review said claims and determine said claims.  If the determination by the board on any claim for 

damages results in a finding by the board that the damages resulting to the claimant were due to 

the negligence of the contractor, them the board shall provide for payment of said claim out of 
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the remaining funds owing to the contractor.  If the determination by the board results in a 

finding that the damages resulting to the claimant were not due to the negligence of the 

contractor but resulted from unavoidable necessity in the performance of the contract, then the 

board shall allow for payment of said claim in the amount fixed by the board out of the funds in 

said drainage district. 

6. If the Board of Supervisors determines at the hearing that the contractor has not completed the 

contract in full and that some uncompleted work remains to be done the board of supervisors 

may continue the hearing until that work is completed.  The board may otherwise use its 

discretionary authority to close the hearing and to accept the work so as to allow for the release 

of the retained funds but to withhold a sum determined by the board to not be released to the 

contractor until the engineer reports that the uncompleted work has been completed.  The funds 

held pending the finish of uncompleted work will then be released to be paid to the contractor 

with the balance of the retained funds at the appropriate time or to be paid immediately if the 

balance of the retained funds has already been paid. 

3. GENERAL PROVISIONS AND COVENANTS 

A. The general provisions and covenants, Division 1 of the 2020 SUDAS Standard Specifications are 

modified as follows: 

1. Section 1020.1.09B, Unit Price Attachment.   

A computer generated unit price attachment may be submitted by the Bidder as specified by this 

Section. 

2. Section 1050.1.05 Shop Drawings, Certificates and Equipment Lists. 

The Contractor shall submit a minimum of three (3) copies plus any additional required by the 

Contractor. 

4. WORK REQUIRED 

A. Work under this contract includes all materials, equipment, transportation, traffic control and 

associated work for the construction of the Tile Improvements as described in the Official Publication. 

B. This project consists of one contract for all work described. 

C. The construction work will need to be phased to facilitate timely construction of the improvements. 

5. SALVAGE OF MATERIALS AND EQUIPMENT 

A. The Owner retains first right of refusal for retaining any existing materials removed by the 

construction. 

B. The Contractor shall carefully remove, in a manner to prevent damage, all materials and equipment 

specified or indicated as salvage.  The Contractor shall protect and store items specified. 

C. Any items damaged in removal, storage, or handling through carelessness or improper procedures 

shall be replaced by the Contractor in kind with new items. 

6. PLANS AND SPECIFICATIONS 

A. The District will furnish 5 sets of plans and specifications to the Contractor after award of the 

contract. The Contractor shall compensate the Owner for printing costs for additional copies 

required. 
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B. Provide one set of plans and specifications for each foreman and superintendent in charge of each 

crew on the job.  

7. CONSTRUCTION FACILITIES 

A. Provide telephone numbers where Contractor's representative can be reached during work days and 

on nights and weekends in event of emergency. 

B. The Contractor shall provide suitable storage facilities necessary for proper storage of materials and 

equipment. 

C. Do not store construction equipment, employee's vehicles, or materials on roads open to traffic.  

Location for storage of equipment by Contractors is subject to approval of Engineer. 

D. Provide and maintain suitable sanitary facilities for construction personnel for duration of work; 

remove upon completion of work. 

E. The Contractor will be required to make arrangements for all services required during the 

construction period and pay for such services at no additional cost to the Owner.  

8. SUBMITTALS 

A. Provide construction schedule showing dates of starting and completing various portions of work. 

B. Submit the following information for Engineer's review.  Provide 3 copies plus copies required by 

Contractor.  This information shall be submitted to the Engineer at the preconstruction conference or 

at least 14 days prior to utilization of the particular item on this project. 

1. Testing reports. 

2. Manufacturer's data for materials that are to be permanently incorporated into the project. 

3. Details of proposed methods of any special construction required. 

4. Submit purchase orders and subcontracts without prices. 

5. Such other information as the Engineer may request to insure compliance with contract 

documents. 

C. Provide Traffic Control and staging plan (3 copies). 

9. STANDARDS AND CODES 

A. Construct improvements with best present day construction practices and equipment. 

B. Conform with and test in accordance with applicable sections of the following standards and codes.  

1. American Association of State Highway and Transportation Officials (AASHTO).  

2. American Society for Testing and Materials (ASTM).  

3. Iowa Department of Transportation Standard Specifications (Iowa DOT).  

4. American National Standards Institute (ANSI).  

5. American Water Works Association (AWWA).  

6. American Welding Society (AWS).  

7. Federal Specifications (FS).  

8. Iowa Occupational Safety and Health Act of 1972 (IOSHA).  
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9. Manual of Accident Prevention in Construction by Associated General Contractors of America, 

Inc. (AGC).  

10. Standards and Codes of the State of Iowa and the local ordinances.  

11. Other standards and codes which may be applicable to acceptable standards of the industry for 

equipment, materials and installation under the contract. 

10. SOIL BORINGS 

A. None. 

11. CONSTRUCTION WITHIN RIGHT-OF-WAYS 

A. All work on this project will be within Owner’s Right-of-Way, Easements or Public Property. 

12. EMPLOYMENT PRACTICES 

A. Neither the Contractor nor the Contractor’s subcontractors shall employ any person whose physical 

or mental condition is such that this employment will endanger the health and safety of anyone 

employed on the Project.   

B. The Contractor shall not commit any of the following employment practices and agrees to include the 

following clauses in any Subcontracts: 

1. To discharge from employment or refuse to hire any individual because of sex, race, color, 

religion, national origin, sexual orientation, marital status, age, or disability unless such disability 

is related to job performance of such person or employee.   

2. To discriminate against any individual in terms, conditions, or privileges or employment because 

of sex, race, color, religion, national origin, sexual orientation, marital status, age, or disability 

unless such disability is related to job performance of such person or employee.   

13. WORK HOURS/COMMUNITY EVENTS 

A. The Contractor will be required to limit the Contractor’s work hours on the Project from 7:00 a.m. to 

7:00 p.m., Monday through Saturday, unless otherwise directed by the Engineer.   

B. The following Community Events are scheduled.  Contractor is required to coordinate with the Owner 

as needed to allow use of adjacent public property.   

1. None. 

14. DUST ABATEMENT 

A. The Contractor shall make a reasonable effort to assure dust does not become a problem.  The 

Engineer reserves the right to stop Contractor’s operations whenever dust becomes a problem on the 

Project and direct the Contractor to revise operations to solve the dust problem.  

15. QUANTITIES 

A. The Contractor is to realize some of the quantities on this Project are best estimates and may vary 

from actual conditions at time of construction of the Project.  Quantities must be regarded as 

approximate only, and are given as a guide to the Bidder and for comparison of Bids.  The Owner 

reserves the right to increase or decrease these quantities as designated in the Contract, and the 

Contractor will be paid for only as much work as the Contractor is required to do by the Owner at the 

unit price stated in the Proposal.   

16. MAINTENANCE BOND AND WARRANTY PERIODS 
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A. The requirements of the Payment, Performance and Maintenance Bond warranty period are modified 

as follows: 

1. To remedy any and all defects that may develop in or result from work to be performed under 

the Contract within a 1-year period for drainage repair or improvements, from the date of 

acceptance of the work under the Contract, by reason of defects in workmanship or materials 

used in construction of said work.    

17. MATERIALS TESTS 

A. Material testing is as specified for construction and will be completed by an independent testing 

laboratory retained by the Contractor and approved by the Engineer.  Testing shall meet the 

requirements of the SUDAS Standard Specifications. 

B. Coordinate all material testing with the Engineer.   

C.  Provide transportation of all samples to the laboratory.   

D. Do not ship materials to the project site until laboratory tests have been furnished showing 

compliance of materials with specifications. 

E. Provide gradation and materials certifications for all granular materials.  Certify that sources of 

Portland Cement and aggregates are Iowa DOT approved.   

F. Certify that materials and equipment are manufactured with applicable specifications. 

18. FIELD TESTS 

Testing shall meet the requirements of the SUDAS Standard Specifications.  Owner/Contractor testing 

responsibility is as follows: 

A. Testing Responsibility 

1. Owner 

(a) Division 2, Earthwork, Section 3.09 - Field Quality Control. 

(b) Division 3, Trench and Trenchless Construction, Section 3.06 - Trench Compaction Testing. 

B. The contractor shall be responsible for testing that is required of the contractor by the SUDAS 

Standard Specifications. 

C. If test results do not meet those specified, the Contractor shall make necessary corrections and 

repeat testing to demonstrate compliance with the specifications.  Contractor shall pay all costs for 

retesting.   

19. MEASUREMENT AND PAYMENT  

A. Contract unit or lump sum prices are full compensation for furnishing all materials, equipment, tools, 

transportation, and labor necessary to construct and complete each item of work as specified.  No 

separate payment will be made for work included in this project except as set forth in the bid item 

reference notes.  Refer to the C sheets for bid items reference notes.  All other items of work are 

incidental to construction. 

B.  Payment for work done will be in accordance with estimates approved monthly by the Engineer and 

in Drainage Warrants issued by the Drainage District, which, if registered and stamped "not paid for 

want of funds ", shall bear interest at a rate fixed by the Board not to exceed the maximum set by law 

in accordance with Chapter 468 of the Code of Iowa, as amended.  The Board reserves the right to 

issue Drainage District Improvement Certificates pursuant to Chapter 468 of the Code of Iowa, as 



 

 

Tile Improvements, DD No. 46, Lateral No. 9 SPECIAL PROVISIONS – PART 1 

GENERAL REQUIREMENTS 

August, 2020 © Bolton & Menk, Inc. 2020, All Rights Reserved  PAGE 00800 -7 

 

amended, which certificates may be given in exchange for outstanding warrants issued to the 

Contractor or to the holder thereof.  Said warrants to be surrendered, if called by the Board, in 

exchange for Drainage District Improvement Certificates which shall be taken by the Contractor or 

holder at par and shall bear interest at a rate fixed by the Board not to exceed the maximum set by 

law in accordance with Chapter 468 of the Code of Iowa, as amended. 

C. Progress payments will be made in an amount equal to ninety percent (90%) of the work completed.  

Final payment will be made not less than thirty (30) days after completion of the work and 

acceptance by the Board, subject to the conditions and in accordance with the provisions of Chapter 

468 of the Code of Iowa, as amended. 

20. INCIDENTAL CONTRACT ITEMS  

A. The following list includes major items that are incidental to the project and will not be paid for as 

separate bid items.  Other items may be designated as incidental under certain bid items. 

Connections to drain tile and pipes unless specified for separate payment. 

Construction and removal of temporary field entrances and access roads. 

Construction fencing. 

Construction staging & phasing.  

Coordination and cooperation with affected property owners. 

Coordination and cooperation with Worth County. 

Coordination and cooperation with other Contractors. 

Coordination and cooperation with other projects in the area. 

Coordination and cooperation with utility companies. 
Dewatering and handling storm water flow during construction.  

Dust control measures. 

Engineering fabric. 

Excavation, verification and protection of existing utilities. 

Field testing. 

Finish grading. 

Full depth sawcutting of existing pavement. 

Grading for drainage outlets. 

Granular backfill and bedding for pipe installation. 

Granular surfacing removal. 

Maintenance and watering for seeding and sodding. 

Maintenance of erosion control measures, including silt removal. 

Material testing. 

Monitoring weather conditions. 

Mowing. 

Overhaul. 

Pipe and structure bedding material. 

Protection of existing utilities and light poles. 

Removing and reinstalling existing signs. 

Reseeding. 

Site cleanup/restoration. 

Temporary safety closures. 

Temporary sheeting and shoring. 

 

END OF SECTION
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SPECIAL PROVISIONS 

 

   FOR 

 

PART 2 – DRAINAGE DISTRICT IMPROVEMENTS/REPAIRS 

 

INDEX 

 

1. GENERAL 

2. EXISTING UTILITIES 

3. PROJECT SUPERVISION 

4. COORDINATION WITH OTHERS 

5. CONSTRUCTION LIMITS 

6. CONSTRUCTION SCHEDULE 

7. CONSTRUCTION PHASING 

8. CONSTRUCTION STAKING 

9. CONSTRUCTION SURVEY DOCUMENTATION & RESPONSIBILITIES OF ENGINEER AND CONTRACTOR 

10. DISPOSAL 

11. DEWATERING 

12. TRAFFIC CONTROL 

13. TEMPORARY FENCES 

14. RESPONSIBILITY OF CONTRACTOR 

15. EARTHWORK 

16. SITE WORK AND LANDSCAPING 

 

1. GENERAL 

A. Procedures outlined herein are not intended to fully cover all special construction procedures but are 

offered as an aid to the Contractor in planning work. 

B. Cooperate with the Owner and the Engineer to minimize inconvenience to property owners, other 

jurisdictions and motorists and to prevent delays in construction and interruption to continuous 

operation of utility services and site access. 

C. Provide adequate personnel and equipment to perform work within specified time of construction. 

D. Install and maintain orange safety fence around all open trenches or open structures when left 

unattended. 

E. Provide surface restoration and clean up as construction progresses. 
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2. EXISTING UTILITIES 

A. Location of utility lines, mains, cables and appurtenances shown on plans are from information 

provided by utility companies and records of the Owner. 

B. Prior to construction, contact all utility companies and have all utility lines and services located.  The 

Contractor is responsible for excavating and exposing underground utilities to field verify their locations 

ahead of the work. 

C. Contractor is solely responsible for damage to utilities or private or public property due to utility 

disruption. 

D. The Contractor shall notify utility company immediately if utility infrastructure is damaged during 

construction. 

E. With the exception of water lines, utility companies will relocate utility infrastructure in direct conflict 

with line and grade of the work during construction.  Support and protect all utilities that are not 

moved. 

F. Utility services are not generally shown on plans; protect and maintain services during construction.  

Notify Jurisdiction and affected property Jurisdictions 48 hours prior to any planned utility service 

interruptions.   

G. If utility work does occur during the construction period, work schedules from the Contractor and from 

the utility companies will be submitted to the Engineer for coordination to obtain mutually acceptable 

schedules, if possible. 

H. Existing utilities shall remain in substantially continuous operation during construction.  Select the order 

and methods of construction that will not interfere with the operation of the utility systems.  Interrupt 

utility services only with approval of Owner and Engineer. 

I. No claims for additional compensation or time extensions will be allowed to the Contractor for 

interference or delay caused by utility companies. 

3. PROJECT SUPERVISION 

A. The Contractor shall be represented in person at the construction site at all times that construction 

operations are proceeding by a qualified superintendent or other designated, qualified representative 

capable of providing adequate supervision.  The superintendent or representative must be duly 

authorized to receive and execute instructions, notices and written orders from the Engineer. 

B. Issues that arise during construction relating to traffic control and construction staging, etc. are the 

responsibility of the Contractor. 

C. Weekly progress meetings, if specified at the preconstruction conference, with the Contractor, Engineer 

and Owner will be held at the project site to review the updated project schedule and progress, 

coordinate activities, resolve conflicts and coordinate the construction work.  The day and time for this 

meeting will be set at the preconstruction conference.   

D. Refer to Division 1 – General Provisions and Covenants, Section 1080 – Contractual Provisions, Part 1 – 

Prosecution and Progress of the Work, Section 1.10 Contractors Employees, Methods and Equipment 

for additional requirements. 
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4. COORDINATION WITH OTHERS 

A. Cooperate and coordinate construction with the Owner, utility companies, affected property 

Jurisdictions and other contractors working in vicinity of this project. 

B. It is the Contractor′s responsibility to schedule and coordinate work to minimize construction delays 

and conflicts. 

C. Coordinate with property owners prior to beginning work that will affect their parcel. 

5. CONSTRUCTION LIMITS 

A. Confine the construction operations within the construction limits shown on the plans.     

B. Do not store equipment, vehicles or materials within the right-of-way of any roads open to traffic or on 

temporary access roads at any time. 

C. Areas disturbed outside of construction limits shall be restored at the Contractor’s expense to the 

satisfaction of the Owner.  Contractor shall protect trees, fences, and landscaping within the 

construction limits not marked as remove. 

6. CONSTRUCTION SCHEDULE 

A. The Contractor will prepare and submit to the Engineer for approval a project schedule that will assure 

the completion of the project within the time specified.   

B. Adequate equipment and forces shall be made available by the Contractor to start work immediately 

upon receipt of the Notice to Proceed.   

C. Submit construction schedule at the preconstruction conference and periodically update it as requested 

by the Engineer. 

D. The Contractor shall be required to meet the final completion date as specified in the written Notice to 

Proceed. 

E. Notify the City, County, State and property owners at least 48 hours prior to any road closures. 

1. Notify all property owners, affected by the road closures by written notice placed on the front 

door.  Include the following items in the notice: 

(a) The road name, location and proposed date of road closure. 

(b) The estimated schedule for completion of work. 

(c) The estimated date for reopening of the road. 

7. CONSTRUCTION PHASING 

A. Refer to construction staging and traffic control plans when included in construction plans.   

B. Include construction phasing on the required construction schedule submittal. 
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8. CONSTRUCTION STAKING 

The Owner, or an authorized representative, will provide construction staking.  The Contractor shall 

provide two Working Days written notice to the Engineer to begin requested survey, staking, or 

layout work.  Subsequent staking shall require two working days’ notice in advance of the staking 

needs.  Contractor shall be responsible for layout of all other construction items including, but not 

limited to, traffic control, structure removal, pavement markings, seeding, inlet filters and silt fence.  

One-time staking shall be provided.  Any re-staking shall be paid for by the Contractor.   

Construction staking, provided by the Owner on the project, will include the following: 

A. HORIZONTAL AND VERTICAL CONTROL 

Locate and maintain all horizontal control points and vertical benchmarks as listed on the plan sheets 

that may be destroyed by the plan construction.   

B. REMOVAL LIMITS 

Locate removals and pavement, sidewalks, drives, structure, trees.  Removals not authorized or 

outside of removal limits shall be at Contractor expense. 

C. DRAIN TILE, CULVERTS/STRUCTURES 

1. Offset grade stakes shall be provided for all structures and bends. Offset grade stakes shall also be 

provided 50’ from both sides of a structure. 

2. Centerline stakes for drain tile shall be provided in a manner which ensures a direct line of site 

between adjacent stakes. 

D. GRADE STAKING 

1. Ditch grade at 100-foot intervals including grade breaks. 

9. CONSTRUCTION SURVEY DOCUMENTATION & RESPONSIBILITIES OF ENGINEER AND CONTRACTOR 

A. Tie-ins with existing pavements and utilities shall be verified for correctness of alignment and elevation 

prior to construction staking.  Any discrepancies discovered during this verification process will be 

brought to the attention of the Engineer for review and assistance with resolution prior to staking. 

B. When survey work is done under traffic conditions, the traffic control shall be in place prior to 

commencement of survey work. 

C. The Engineer will have a representative at the preconstruction conference to discuss construction 

staking. 

D. The Owner and Engineer will not be responsible for delays due to lack of grade or line stakes unless the 

Contractor has given the Engineer a 48 hour notice that such stakes will be needed and the Contractor's 

work is being conducted in a satisfactory manner and at the specified rate of progress. 

10. DISPOSAL 

A. Remove from project site and dispose of trees, shrubs, vegetation, excess soil excavation, rubbish, 

concrete, granular materials and other materials encountered as shown on plans and as specified.  

Excess soil excavation not designated for waste locations shall be disposed as directed by the Engineer. 
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B. Dispose of materials in accordance with applicable laws and ordinances.  Disposal sites are subject to 

the review and approval of the Engineer.  

1. Dispose of broken concrete, asphalt, granular material, rubble, excess or unsuitable excavated 

material.  Contractor is responsible for selecting disposal site. 

2. Cooperate with all applicable City, State and Federal agencies concerning disposal of materials. 

3. The Owner has the first right to any excess materials from construction.   

11. DEWATERING 

A. Perform all construction work in dry conditions. 

B. Submit dewatering methods to the Engineer for review.  Obtain the Engineer′s approval on methods 

prior to construction. 

C. Groundwater levels are subject to variation.  No additional compensation will be permitted due to high 

groundwater conditions. 

D. If excavation encounters only cohesive soils with no wet sand seams or layers, it may be possible to 

control water seepage by draining groundwater to temporary construction sumps and pumping it 

outside the perimeter of the excavation.  

E. Do not pump water from open excavation in sand and gravel below the natural ground water level.    

F. Maintain water levels 2 feet or more below the bottom of excavations in saturated cohesionless (sand 

and/or gravel) soils to prevent upward seepage, which could reduce subgrade support. 

1. Install dewatering system (well points or shallow wells) when working in cohesionless soils. 

2. Costs of installing and operating dewatering system must be approved by Owner before 

dewatering starts. 

G. Provide for handling surface water encountered during construction. 

1. Prevent surface water from flowing into excavation, remove water as it accumulates. 

2. Divert surface water and storm sewer flow around areas of construction. 

3. Do not use sanitary sewers for the disposal of trench water.  

H. Backfill pipe and structures prior to stopping dewatering operations.  Do not lay pipe or construct 

concrete structures on excessively wet soils.   

I. The costs of handling both surface water and groundwater are incidental.    

12. TRAFFIC CONTROL 

A. Furnish, erect and maintain traffic control devices as specified in the construction drawings and 

directed by the Engineer including signs, barrels, cones, and barricades to direct traffic and separate 

traffic from work areas.  Traffic control shall be in place prior to the closing of any roads. 

B. Provide traffic control devices in accordance with the Iowa DOT Standard Specification, Section 2528, 

Traffic Control, and the latest edition of the Manual on Uniform Traffic Control Devices (MUTCD). 
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C. Adjustments to the traffic control or the addition of flaggers will be required if, in the opinion of the 

Engineer, undue traffic congestion occurs. 

D. Provide continuous access for police, fire, and other emergency vehicles. 

13. TEMPORARY FENCES 

A. Install temporary fencing around open excavations or material storage areas and as directed by 

Engineer to prevent access of unauthorized persons to construction areas. 

B. Provide orange plastic mesh safety fence with a nominal height of 48”.  Support fence securely on 

driven posts in vertical position without sagging. 

1. Materials:  Iowa DOT Section 4188.03. 

2. Use unless required otherwise. 

C. Temporary fencing installed around open excavations or material storage areas is incidental to 

construction and will not be measured for payment. 

D. Remove temporary fencing upon completion of construction. 

14. RESPONSIBILITY OF CONTRACTOR 

A. Supervision of the work. 

B. Protection of all property from injury or loss resulting from construction operations. 

C. Replace or repair objects sustaining any such damage, injury or loss to satisfaction of Owner and 

Engineer. 

D. Cooperate with Owner, Engineer, and representatives of utilities in locating underground utility lines 

and structures.  Incorrect, inaccurate or inadequate information concerning location of utilities or 

structures shall not relieve the Contractor of responsibility for damage thereto caused by construction 

operations. 

E. Keep cleanup current with construction operations. 

F. Comply with all Federal, State, and the local laws and ordinances. 

15.  EARTHWORK 

A. Clearing and Grubbing 

1. Work shall be conducted in a manner which minimizes the inconvenience caused by the Work to 

adjacent landowners. 

2. Engineer has the authority to limit clearing and grubbing to specific areas until all Work in that area 

is complete. 

3. Engineer has the authority to temporarily prohibit clearing and grubbing in an area for the purpose 

of allowing time for a crop to be harvested, if said temporary prohibition does not materially 

negatively affect the progress of the project.  
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16. SITE WORK AND LANDSCAPING 

A. Fence Removal 

1. After the contract has been awarded the Engineer shall notify all landowners with property within 

the work limits that have fence which will interfere with the prosecution of the work. 

2. Contractor shall give ten (10) days notice to Engineer prior to removing any livestock fencing.  After 

the 10 day notice period has expired, Contractor may remove fence that interferes with the 

prosecution of the work. 

3. Fence may be disposed of by burial within the work limits.  Wire mesh shall be flattened.  All 

fencing material disposed of by burying shall be buried to a depth of at least 4 feet below finished 

grade. 

 

END OF SECTION 
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SUPPLEMENTAL SPECIFICATIONS 

 

FOR 

 

RURAL PUBLIC DRAINAGE REPAIRS AND IMPROVEMENTS 

 

INDEX 

 
 

THESE SUPPLEMENTAL SPECIFICATIONS ARE INTENDED TO PROVIDE DETAILED SPECIFICATIONS 

SPECIFIC TO RURAL DRAINAGE DISTRICT PROJECTS. THEY ARE TO BE CONSIDERED IN TANDEM WITH 

THE SUDAS SPECIFICATIONS AND WHERE IN CONFLICT THESE SUPPLEMENTAL SPECIFICATIONS SHALL 

APPLY.  ALL OTHER DEFERENCE IS GIVEN TO THE PLAN NOTES, ESTIMATE REFERENCES AND THE SUDAS 

SPECIFICATIONS IN THAT ORDER.  

 

PART 1 – GENERAL 

 

SECTION INCLUDES 

1.01. DESCRIPTION OF WORK 

1.02. SUBMITTALS 

1.03. SUBSTITUTIONS 

1.04. DELIVERY, STORAGE AND HANDLING 

1.05. SCHEDULING AND CONFLICTS 

1.06. SPECIAL REQUIREMENTS 

1.07. MEASUREMENT AND PAYMENT 
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PART 2 – PRODUCTS 

 

2.01. OPEN DITCH EXCAVATION 

2.02. OPEN DITCH SEEDING AND FERTILIZING 

2.03. OPEN DITCH SURFACE DRAIN AND TILE PIPES 

2.04. REINFORCED CONCRETE PIPE TEES / ELBOWS / END CAPS / APRON SECTIONS / REDUCERS / 

FIELD TILE CONNECTIONS 

2.05. STEEL SHEET PILING 

2.06. ENGINEERING FABRIC FOR UNDERLAYING RIPRAP REVETMENT 

2.07. CONCRETE GROUT FOR RIPRAP REVETMENT 

2.08. OPEN DITCH TEMPORARY SILT CURTAINS 

 

PART 3 – EXECUTION 

 

3.01. OPEN DITCH EXCAVATION 

3.02. REMOVE SLOUGHS AND MEANDERS 

3.03. OPEN DITCH SPOIL BANK LEVELING  

3.04. OPEN DITCH SEEDING AND FERTILIZING 

3.05. OPEN DITCH SURFACE DRAIN AND TILE EXTENSION PIPES 

3.06. REINFORCED CONCRETE PIPE TEES / ELBOWS / END CAPS / APRON SECTIONS / REDUCERS / 

FIELD TILE CONNECTIONS 

3.07. STEEL SHEET PILING 

3.08. GEOTEXTILE FABRIC 

3.09. CONCRETE GROUT FOR RIPRAP REVETMENT 

3.10.      EXPLORATORY INVESTIGATION 

3.11. ADMINISTRATION OF EROSION MANAGEMENT PLAN 

3.12.     OPEN DITCH SILT CURTAINS  
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PART 1 – GENERAL 

 

1.01. DESCRIPTION OF WORK 

Additional work items for Drainage District Improvements / Repairs. 

 

1.02. SUBMITTALS (IF NOT INCLUDED IN SUDAS SPECIFICATIONS) 

A. Open Ditch Seeding and Fertilizing:  Provide all seed sacks with identification tags attached, 

Germination tests less than one year old required.  Provide fertilizer bag tags or other proof 

of compliance. 

 

B. Open Ditch Surface Drain and Tile Extension Pipes:  Provide manufacturer's certification of 

compliance with specification requirements for pipe, drain tile and appurtenances. 

 

C. Steel Sheet Pile:  Provide manufacturer's shop drawings and certification of compliance with 

specification requirements for Steel Sheet Pile.  

 

D. Comply with Division 1 – General Provisions and Covenants. 

 

1.03. SUBSTITUTIONS 

A. Open Ditch Surface Drains and Tile Extensions:  Obtain prior approval for additions or 

changes in location, diameter and length of pipe shown on drawings or as otherwise 

required by Engineer. 

 

B. Comply with Division 1 – General Provisions and Covenants. 

 

1.04. DELIVERY, STORAGE AND HANDLING 

Comply with Division 1 – General Provisions and Covenants. 

 

1.05. SCHEDULING AND CONFLICTS 

Comply with Division 1 – General Provisions and Covenants. 

 

1.06. SPECIAL REQUIREMENTS 
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1.07. MEASUREMENT AND PAYMENT 

A. Open Ditch Excavation: 

 

1. Measurement:  Open ditch excavation shown on plans computed by using the 

average end area method using surveyed cross-sections for the preparation of the 

plans, to which a percentage has been added to allow for up to 0.5 feet of extra depth 

in the ditch bottom and for other necessary over-excavation.  This percentage is 

shown in the estimate reference.  No additional measurements will be made.  The 

quantities of excavation on the drawings and in the Contract represent the final 

quantity of excavation for the completed work. 

 

2. Payment:  Unit price per cubic yard for the quantity of open ditch excavation stated in 

the Proposal.   

 

3. Includes:  Construction of access roads, excavating and depositing spoil, overhaul, 

over excavation, removal of minor ditch bank sloughs, excavation to allow for 

placements of revetment, excavation of silt traps upstream of temporary open ditch 

silt curtains where specified, patrolling for sediment and removal in reaches 

previously cleaned, and finish shaping and sloping of the channel.  Includes removal of 

friable ledge rock as can be accomplished using contractors planned equipment. 

Includes furnishing all equipment, tools, labor and incidentals necessary to complete 

the work. 

 

4. Does not Include:  Excavation of solid ledge rock or bedrock or necessary topsoil work 

when specified (Each will be paid under separate bid items or negotiated extra work). 

B. Remove Sloughs and Meanders: 

 

1. Measurement:  Per station which includes removal of all sloughs, meanders on both 

sides and excavation required to bring ditch to design elevation.  Also includes 

excavation required to construct slope in the areas that have sloughed to a stable 2:1 

slope.  Includes spoil leveling unless otherwise allowed by the engineer.  This also 

includes furnishing all material, labor, equipment, tools and all miscellaneous 

associated work necessary to complete the item. 

 

2. Payment:  Unit price bid per station shown on the proposal.  Contract price and 

payment shall constitute full compensation for access, excavating and depositing 

spoil, shaping and sloping of the channel and bank, and furnishing all equipment, 

tools, labor and incidentals necessary to complete the work in accordance with the 

drawings and specifications.  
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C. Open Ditch Spoil Bank Leveling:  

 

1. Measurement:  Measure at 100 foot stations along centerline of ditch with no 

deduction for Public Road rights-of-way, intersecting open ditches, private crossings 

and the like.  Measurement may in some circumstances apply to one side of open 

ditch.  

 

2. Payment:  Unit price per 100 foot station shall be full compensation for spoil shaped 

and sloped to a relatively uniform cross section in conformance with the typical 

leveled spoil bank cross section shown on the plans. 

 

3. Includes:  Deep tilling, rock removal (performed two (2) times) and disking, leveling 

and shaping deposited spoil both old and new to uniform cross-section on one side or 

both sides of the open ditch respective as specified.  Includes furnishing all labor, 

equipment, tools and miscellaneous associated work necessary to complete item.  

Includes construction or re-construction of road ditch dikes and field entrances and 

minor shaping and grading to maintain drainage on the field side of the spoil bank. 

 

4. Does not Include:  Necessary topsoil work when specified (Paid under separate bid 

items). 

 

D. Open Ditch Seeding and Fertilizing: 

 

1. Measurement:  Measure at 100 foot stations along centerline of ditch with no 

deduction for public road rights-of-way, intersecting open ditches, private crossings 

and the like.  No measurement of the area actually seeded will be taken. 

 

2. Payment:  Unit price per 100 foot stations shall be full compensation for seeding and 

fertilizing disturbed ditch banks on both sides of the open ditch at the rates specified 

in the contract documents. 

 

3. Includes:  Supplying seed sacks and tags and fertilizer tags or other evidence of 

compliance with the specs to the Engineer.  All required seed treatments, any 

necessary seed bed preparation, labor, equipment, tools and miscellaneous 

associated work necessary to complete item on one side or both sides as specified.  

 

E. Open Ditch Surface Drain and Tile Extension Pipes: 

 

1. Measurement:  Lineal foot by nominal pipe size.   
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2. Payment:  Unit Price bid per lineal foot.  Necessary extensions of drain tile to the tile 

outlet pipe or relays shall be paid at the unit price bid for applicable diameter tile 

outlet pipe for the actual length installed.  

 

3. Includes:  Providing log of tile extension and surface drain work to Engineer.  

Furnishing, handling, laying pipe materials, concrete collars, connecting bands, trench 

excavation, backfilling, removal and disposal of replaced material, administration of 

changes in pipe sizes, lengths and locations, movements of equipment throughout the 

work limits, and providing all materials, labor, equipment, tools and miscellaneous 

associated work to complete item.  Also includes transportation, handling, restock and 

other associated fees for returning or adding pipe. 

 

4. Does Not Include:  Bedding rock where it is determined by the engineer to be needed 

to complete the work will be paid for separately under appropriate bid item.  

 

F. Drainage Pipe Tees / Elbows / End Caps / Apron Section / Reducers / Field Tile 

Connections: 

 

1. Measurement:  Number of each by nominal size as bid. 

 

2. Payment:  Unit price for each by specified size. 

 

3. Includes:  All materials, labor, equipment, tools and miscellaneous associated work 

necessary to fabricate or extend or connect pipe or install appurtenances.  For tees, 

elbows and reducers, price includes fabrication of the structure and installation only.  

All lengths of pipe shall be paid under the appropriate bid items.  End caps and apron 

sections include the materials cost and their lengths are not included in the drainage 

pipe measurements for payment.  Includes pipe bedding rock required to account for 

avoidable over excavation of the installation trenches depths or widths. 

 

a. Tees:  Stub pipe is assumed 1 LF in length. 

b. Field Tile Connections < 12” Diameter:  Includes furnishing up to 20 LF of 

Heavy Duty Corrugated Polyethylene Drainage Tubing. 

c. Field Tile Connections >/= 12” Diameter:  Includes field fabricating as needed 

of up to two standard length sections of RCP (The class to be the same or 

stronger as the receiving pipe) of the same or next larger standard size than 

the tile being connected.  Length of RCP installed will be paid under the 

appropriate bid item for the size and class of pipe installed. 

 

4.    Does not Include:  Bedding rock where it is determined by the engineer to be needed 

to complete the work will be paid for separately under appropriate bid item.  

 

G. Steel Sheet Pile: 



 

 

Tile Improvements, DD No. 46, Lateral No. 9 SUPPLEMENTAL SPECIFICATIONS 

RURAL PUBLIC DRAINAGE REPAIRS & IMPROVEMENTS 

August, 2020 V121712  © Bolton & Menk, Inc. 2020, All Rights Reserved  PAGE 00820 - 7 

 

 

1. Measurement:  Square foot of material.  

 

2. Payment:  Unit price per square foot of material furnished and installed to the plan 

lines shown on the plans. 

 

3. Includes:  Steel waler and other appurtenances, temporary guide structures, excess 

material to account for deformation of tops of sheet pile sheets and for other 

damages during construction, all materials, labor, equipment, tools and miscellaneous 

associated work necessary to construct or fabricate the sheet pile wall to the neat 

lines shown on the plans. 

 

4. Does not Include:  Payment will not be made for area of sheet pile which is accepted 

by engineer but installed short of plan lines. 

 

H. Geotextile Fabric: 

 

1. Measurement:  Square yard of material placed. 

 

2. Payment:  Unit price per square yard of material placed as shown on the plans. 

 

3. Includes:  All materials, labor, equipment, tools and miscellaneous associated work 

necessary to place, shape, compact and grade the receiving earth surface for the 

installation of geotextile fabric. Includes cutting and overlaps. Includes anchoring work 

and materials.  

 

I. Concrete Grout for Riprap Revetment: 

 

1. Measurement:  Cubic yard of material placed.  

 

2. Payment:  Unit price per cubic yard of material placed as shown on the plans. 

 

3. Includes:  All materials, labor, equipment, tools and miscellaneous associated work 

necessary to mix, transport and place and incorporate into the receiving riprap the 

concrete grout as shown on the plans.  Includes brooming the grout into riprap and 

removing by broom excess grout from exposed surfaces of the riprap.  When ready-

mixed grout is furnished, the contractor shall furnish delivery tickets showing the time 

of loading and the quantities of materials used for each load of grout mix. 

 

J. Exploratory Investigation: 
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1. Measurement:  Hours spent locating existing tile and other underground facilities as 

shown on the plans or directed by the Engineer. 

 

2. Payment:  Unit price per hour for time spent locating existing tile and other 

underground facilities as shown on the plans or directed by the Engineer. 

 

3. Includes:  Excavator, operator, all labor, materials and appurtenant equipment 

necessary to locate existing tile and other underground facilities and to backfill all 

excavations. 

 

4. Does not Include:   

 

a. Down time waiting for Engineer to review exploratory pit. 

b. Repair of tile lines damaged during the search not due to negligence as 

determined by Engineer. 

c. Necessary repairs will be paid separately as extra work. 

 

K. Administration of Erosion Management Plan: 

 

1. Measurement:  Lump Sum item, no measurement will be made.  Engineer will verify 

that efforts to comply with the plan have been made. 

 

2. Payment:  Paid as Lump Sum upon completion of the work. May be adjusted if 

engineer determines that efforts to comply with the plan requirements were not 

satisfactorily made.  

 

3. Includes:  Scouting installation locations of erosion controls, patrolling for 

maintenance of erosion controls, cleaning of silt fence, all labor, equipment, tools and 

miscellaneous work necessary to reasonably control erosion and pollution on the 

project site. 

 

L. Open Ditch Silt Curtains: 

 

1. Measurement:  For each temporary silt curtain placed and removed. 

 

2. Payment:  For each temporary silt curtain placed and removed in compliance with the 

requirements of the Storm Water Erosion Management Plan. 

 

3. Includes:  All labor, material, equipment, tools and miscellaneous work necessary 

install and remove the Temporary Silt Curtain as described in the Storm Water Erosion 

Management Plan.   
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4. Does Not Include: 

a. Excavation of sediment pit upstream of curtain paid for under open ditch 

excavation bid item. 

 

5. Cleaning or maintenance of in place structures.  All maintenance of silt fence is paid 

under the Administration of Erosion Management Plan Bid Item. 
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PART 2 – PRODUCTS 

 

2.01. OPEN DITCH EXCAVATION 

A. Open ditch excavation includes all materials at or above the design grade plus an assumed 

up to 0.5 feet of over-excavation within the existing or designed channel cross-section to 

account for immediate sediment deposition, regardless of its nature. 

 

B. Rock ledges may be encountered from time to time.  Contractor shall notify the engineer 

immediately when such is encountered.  Contractor shall remove the friable rock to the 

extent possible using the equipment contractor intended to use to excavate earth from the 

open ditch.  

2.02. OPEN DITCH SEEDING AND FERTILIZING 

A. Seed Mixture (Germination tests less than one year old): 

 

Brome Grass  50 lb/Ac (1.15 lb/1000 SF) PLS 

Winter Rye    1.5 Bu/Ac PLS 

Oats 2.5 Bu/Ac PLS 

B. Pre-Seeding Fertilizer:  6-20-20 – 500 lb/Ac (11 lb/1000 SF) 

 

C. Post Emergence Fertilizer:  Urea – 65 lb/Ac (1.5 lb/1000 SF) 

 

2.03. OPEN DITCH SURFACE DRAIN AND TILE EXTENSION PIPES 

A. Tile Outlet and Surface Drain Pipes: 

 

1. Corrugated Metal Pipe (CMP):  SUDAS 4020-201-G 

  

a. Annular Corrugations Only. 

b. Riveted Seams Only. 

c. 16 gauge unless otherwise specified. 

d. Use same material as pipe for all joint material and appurtenances. 

e. 12” minimum diameter for Tile Outlets. 

f. 15” Minimum Diameter for Surface Drains. 

 

B. Drain Tile Extensions to Tile Outlet Pipe: 

 

1. Reinforced Concrete Pipe (RCP):  SUDAS 4020-201-A 
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a. For finished cover depths less than 8 feet, class III pipe shall be used. 

b. For finished cover depths greater than 8 feet, class IV pipe shall be used. 

 

2. Polyvinyl Chloride Pipe (PVC):  SUDAS 4020-201-E 

 

C. Accessories: 

 

1. Animal Guards:  Agri Drain Zinc Coated Steel - Install far enough in the pipe to allow it 

to swivel up and let trash pass without exposing the guard beyond the pipe. 

 

2. Flap Gate:  Agri Drain Heavy Duty, 3/16” steel construction with powder coat finish, 

sealing collar, dual stainless steel bolt hinge. 

3. Connecting Bands:  12” wide. 

 

4. Anti-Seep Collars:  Bottom half only. 

 

2.04. REINFORCED CONCRETE PIPE TEES / ELBOWS / END CAPS / APRONS / REDUCERS / FIELD TILE 

CONNECTIONS 

A. Tees:  Shall conform to IDOT Standard Road Plan DR-142. 

 

B. Elbows:  Shall conform to IDOT Standard Road Plan DR-141. 

 

C. Endcaps:  Shall conform to IDOT Standard Road Plan DR-142. 

 

D. Aprons:  Shall conform to IDOT Standard Road Plan DR-201. 

 

E. Reducers:  Shall conform to ASTM C76, shall have reinforcement continuous through the 

pipe sizes transition area and be manufactured by the concrete pipe supplier. 

 

F. Field Tile Connections:   

 

1. RCP:  Conform to ASTM C76. 

 

2. Polyethylene:  Conform to AASHTO M 252, Type C, corrugated interior and exterior or 

Type S corrugated exterior and smooth interior.  Pipe shall be non-perforated.  
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2.05. STEEL SHEET PILING 

A. Sheet piling shall conform to the requirements of ASTM A328 (Steel Sheet Piling), A572 

(HighStrength Low-Alloy Columbium-Vanadium Structural Steel), or A690 (High-Strength 

Low-Alloy steel H-Piles and Sheet Piling for Use in Marine Environments). The sheet piling 

provided shall meet the required cross-section, section modulus, thickness, and steel grade 

shown on the drawings. Fabrication of sheet piles from shorter lengths of pile stock is not 

permitted. 

2.06. ENGINEERING FABRIC FOR UNDERLAYING RIPRAP REVEMENT 

A. Comply with Iowa DOT Article 4196.01, B (Embankment Erosion Control) and Iowa DOT 

Materials I.M. 490.01, Appendix G  

2.07. CONCRETE GROUT FOR RIPRAP REVETMENT 

A. Cement shall be Type I or Type II Portland cement conforming to ASTM C 150. Fly ash shall 

be in compliance with ASTM C 618, Class F or C. It may be used as a partial substitution for 

Portland cement for amounts not to exceed 20 percent of the total amount of cementitious 

material in the grout. The loss by ignition shall not exceed 4.0 percent. Fine aggregate shall 

conform to ASTM C 33 and shall be composed of clean, uncoated grains of material. Water 

shall be clean and free of harmful chemicals. Air entraining admixtures shall conform to 

ASTM C 260.  

B. GROUT MIX:  

The grout mix shall be as follows:  

1. Cement: 10 sacks or 940 pounds per cubic yard. 

 

2. Fine concrete aggregate: 2,100 pounds per cubic yard.  

                                              

3. Water:  45 gallons per cubic yard or enough to provide a thick creamy consistency. 
 

4. Air content:  6 to 10 percent.                                                                                           

No mixing water in excess of the amount called for in the grout mix shall be added during 

mixing, hauling or after arrival of the mix at the delivery point. 

2.08. OPEN DITCH TEMPORARY SILT CURTAIN 

A. Fabric:  Comply with Iowa DOT Standard Specifications Article 4196.01. 

B. Posts:  4 foot minimum steel (T-section) weighing at least 1.25 pounds per foot, exclusive 

of anchor plate.  Painted Posts are not required.  Good used posts are acceptable.  
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PART 3 – EXECUTION 

 

3.01. OPEN DITCH EXCAVATION 

A. Alignment: 

 

1. Follow alignment provided which will be the approximate centerline of existing open 

ditch unless otherwise shown or as directed by Engineer. 

 

B. Equipment: 

 

1. Excavators shall be used for cleanout to minimize bank disturbance.  Draglines will not 

be allowed without permission of engineer.  

2. Other equipment, as required, to complete project. 

 

C. Preparation: 

 

1. Obtain Engineer's acceptance of clearing and grubbing work. 

 

2. Construct an adequate work road where excavation will be from an existing spoil 

bank. 

 

D. Excavation: 

 

1. Includes sloping, shaping and removal of material from open ditch channel to 

reconstruct ditch bottom and side slopes. 

 

2. Shape and slope ditch bottom and side slopes to reasonably conform with alignment, 

grade and cross sections of existing ditch bank, or flatter, or as shown on plans or as 

established by Engineer.  All work not in conformance with this requirement shall be 

redone at no additional expense.  

 

3. Unless otherwise detailed on the plans or directed or allowed by the Engineer, 

excavation shall commence at the downstream end of the project and proceed 

upstream. 

 

4. Unless otherwise shown on the plans, excavation shall be carried out from both sides 

of the ditch and spoil shall be placed in approximately equal amounts on both sides of 

the ditch. 
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5. Avoid excessive over-excavation or bottom width expansion which threatens stability 

of ditch slopes. 

 

E. Deposition: 

 

1. Unless otherwise shown on the plans, spoil shall be removed uniformly from the ditch 

and shall be cast in piles beside the ditch as it is excavated.   

 

2. Deposit all excavated material at least the width of the excavator tracks set back from 

the top of the existing ditch bank on existing ground surface unless directed or 

allowed otherwise by Engineer. 

 

3. Contractor shall fill and/or shape overbank washouts to reasonably conform to the 

ditch cross section plan design. This is subsidiary to the work.  

 

4.Locate spoil bank where shown on plans. 

 

F. Work in Road/Railroad Rights-of-Way: 

 

1. Unless otherwise provided for contractor shall apply for and secure permits to work in 

rights-of-way. 

 

2. Unless otherwise detailed on the plans or as directed by the Engineer, no spoil shall be 

placed within public road or railroad right-of-way, except where permitted for access.  

 

3. Contractor shall notify the appropriate road or railroad representative prior to 

commencing work within any right-of-way. 

 

G. Procedures at Bridges: 

 

1. Private Bridges (only those not scheduled for removal): 

 

a. Remove and replace bridge deck to facilitate necessary excavation at             

contractor's option and expense. 

b. Contractor will not be held responsible for damage to structure due to design 

grade line being below existing footings. 

 

2. Private Bridges (only those scheduled for removal): 

 

a. Remove bridge deck and cut pilings flush with ditch bank.  

b. Burn and bury or otherwise dispose of all bridge materials removed. 
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3. County, State or Bridges or Culverts: 

 

a. Remove sediment in a manner approved by Agency consistent with permit 

requirements.  

3.02. REMOVE SLOUGHS AND MEANDERS: 

 

A. Bank Slides, Scour and Sloughs: 

1. Any areas of scour, bank slide, or sloughing should be shaped to a uniform cross 

section in compliance with the typical cross section shown on the plans.  Shape bank 

to a stable 2:1 slope.  Shape all areas of bank failure and erosion to stable slopes. 

 

B. SILT DEPOSITS AND MEANDERS: 

1. Remove any siltation, sand, or deposited materials.  Includes all bank shaping as 

needed for stability. 

 

C. SPOIL BANK LEVELING: 

 

 1. Remove any rocks, rubbish and debris, and level spoil and slope to a uniform cross     

 section with bulldozer. 

 

3.03. OPEN DITCH SPOIL BANK LEVELING  

A. Shaping: 

 

1. Spoil shall be located shaped and sloped to a uniform cross section in compliance with 

the typical cross section shown on the plans. 

 

2. Deep till, disk and spring tooth harrow spoil banks to depth of 8" minimum and pick 

up rocks and debris that surface.  Perform this operation (deep till and rock / debris 

removal) two (2) times.  Operation shall continue until all dirt clods are 4" or smaller 

with uniform slope and appearance from top of bank to toe of slope, subject to 

Engineer’s approval. 

 

3. Deep till and level all compacted areas caused by the contractor’s equipment.   

 

B. Cleanup: 

 

1. Pick up and dispose of all boulders and rocks over 3" in diameter (fist size).  

 

2. Dispose of all broken concrete over 3" in size.  



 

 

Tile Improvements, DD No. 46, Lateral No. 9 SUPPLEMENTAL SPECIFICATIONS 

RURAL PUBLIC DRAINAGE REPAIRS & IMPROVEMENTS 

August, 2020 V121712  © Bolton & Menk, Inc. 2020, All Rights Reserved  PAGE 00820 - 16 

 

 

3. Dispose of all large tree roots and other rubbish that surface during finishing 

operations.  

 

4. Dispose in manner approved by Engineer. 

3.04. OPEN DITCH SEEDING AND FERTILIZING 

A. Equipment: 

 

1. If a contractor chooses to perform daily seeding, the final pass of the excavator shall 

be with a toothed bucket to sufficiently disturb the ditch bank to more effectively hold 

seed. 

 

2. If contractor chooses to do non-daily seeding and in areas where timely daily seeding 

has not been accomplished, a scarifier or other approved means shall be used to 

disturb the bank to a depth of 2 inches. An acceptable scarifier is shown on the plans.  

  

B. Daily Seeding Method (April 1 – October 15): 

 

1. Between April 1 and October 15, disturbed open ditch bank slopes above the normal 

water surface are to be fertilized and seeded with a portable cyclone seeder or by 

other approved means at least once each day including at the end of each day of 

work. 

 

2. Fertilizer and seed shall be uniformly placed and sown as soon as practical on the 

fresh cut slope while the cut is still wet so that the placed material will adhere.  No 

special preparation of areas to be seeded will be required, unless directed otherwise 

by Engineer.  

 

3. Ditch bank slopes finished after October 15 are to be fertilized and seeded between 

the following April 1 and May 1 using the non-daily seeding method. 

 

4. If weather prevents seeding at the end of the day, the reach shall be seeded first thing 

the next work day.  Engineer shall determine when bank disturbance is required 

following a delay caused by weather.  All other delays shall be assumed to trigger the 

requirement to seed according to the non-daily seeding method. 

 

5. If contractor’s daily seeding work is not being satisfactorily done the engineer may 

require that the remaining seeding be done using the non-daily seeding method for no 

additional compensation. Engineer may direct that poorly done areas of the seeding 

be redone using the non-daily seeding method and for no additional compensation.  
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6. After seed has germinated, contractor shall uniformly surface apply post emergence 

fertilizer at the specified rate. 

 

C. Non-Daily Seeding Method (April 1 – June 1 and August 15 – October 15): 

 

1. The contractor may opt to forego daily seed applications and instead seed long 

reaches of the banks of the ditch at a time.  Under this option, contractor must 

moisten the denuded bank by applying a minimum of 0.5 gal/sf of water from the 

channel prior to scarifying the denuded ditch bank to a depth of 2 inches with a 

scarifier (or other approved means of bank disturbance) prior to applying fertilizer and 

seed. An acceptable scarifier is shown on the plans.  

 

2. Engineer at Engineer’s sole discretion may require up to two additional applications of 

water and up to two passes of the scarifier if ditch banks are not sufficiently prepared 

for seeding. 

 

3. Fertilizer and seed shall be uniformly placed and sown as soon as practical on the 

fresh cut slope while the cut is still wet so that the placed material will adhere.  No 

special preparation of areas to be seeded will be required, unless directed otherwise 

by Engineer.  

 

4. After seed has germinated, contractor shall uniformly surface apply post emergence 

fertilizer at the specified rate. 

 

3.05. OPEN DITCH SURFACE DRAIN AND TILE EXTENSION PIPES  

A. Contractor is required to maintain and provide a log of all drain tile line extension and 

surface drain pipes work on the open ditch. Contractor shall record the location, existing tile 

material, size, strength and length of materials installed, other work performed and 

equipment and labor time.  Maintaining this log is incidental to the contract and it is to be 

shared with the engineer’s representative during the work to better assure that it is being 

accurately and consistently kept. Failure to maintain an accurate log may result in 

Contractor being required to expose some or all of the pipe for field verification of 

quantities at contractor’s expense. 

 

B. Installation: 

 

1. Complete channel excavation at the pipe location prior to commencing this work. 

 

2. Pipes shall be in minimum lengths of twenty (20) feet unless directed or allowed 

otherwise by Engineer. 
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3. Field cutting by contractor shall be anticipated. Make all cuts for metal pipe with torch 

or saw.  Grind rough edges. 

   

4. Excavate and backfill as required for installation.  

 

C. Trench, Pipe Bedding and Envelope: 

 

1. Trench shall be not more than 24 inches wider than outside diameter of pipe.  

 

2. The trench bottom shall be carefully shaped to closely match at least one sixth of the 

outside radius of the pipe. 

 

3. Backfill shall be with on-site moist soil mechanically compacted in shallow lifts not 

exceeding six inches thick around and to six inches above the pipe to the satisfaction 

of the engineer. No density tests will be required. The remainder fill shall also be 

moist soil in uniformly placed and consolidated 12-inch layers to the finished ground 

surface.  

 

D. Existing Drain Tile and Outlet Pipes: 

 

1. Do not disturb existing drain tile except as necessary to extend tile and connect 

corrugated metal pipe outlets. 

 

2. If given two weeks advance notice, engineer will mark all known pipe prior to 

excavation of the open ditch.  If Contractor damages a marked pipe which was to 

remain un-disturbed, Contractor shall repair or replace the damaged pipe at no 

expense to Owner. 

 

3. When necessary to extend or relay tile lines 12” diameter or larger, to connect to tile 

outlet pipe, the extension shall be made with reinforced concrete pipe of the class and 

size required. The RCP shall be the same or next larger standard size as is the tile being 

connected.  

 

4. All smaller tile shall be extended using 10” diameter PVC as specified in the contract 

documents.  This pipe shall be fitted over the existing tile whenever possible and be 

connected to the tile outlet pipe. 

 

5. Necessary extensions or relays of existing tile less than forty feet in length may be 

completed when discovered, longer extensions must be first approved by Engineer. 
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6. Joint shall be double wrapped continuously around circumference with 12” wide 

geotechnical fabric. Connections of dissimilar tile shall then be encased with concrete 

6" thick by 12” wide minimum.  

 

7. Where a lateral tile line is found to be crushed, cracked and/or filled with sediment, 

Contractor shall notify the Engineer prior to doing additional work.  Engineer will 

determine if replacement or abandonment is warranted. 

 

8. Remedial tile work will not extend beyond the work limits. 

 

E. Surface Drain Pipe: 

 

1. Locate in low spots along open ditch or as directed by Engineer to provide drainage of 

surface runoff waters through finished spoil banks. 

 

2. Camber trench bottom slightly in deeper areas in anticipation of spoil bank foundation 

settlement. 

 

3. Install with the pipe inlet end 1/2 pipe diameter (not to exceed 1.0 foot) below the 

low grade elevation at outer spoil slope toe. 

 

4. Install outlet with no more than two (2) feet of exposed pipe, no more than three (3) 

feet above the design ditch flow line (ditch bottom). 

 

5. Provide minimum fall of one (1) foot over total pipe installation. 

 

6. Shape spoil bank and surrounding area to drain toward inlet. 

 

7. Install so that pipe orientation is approximately perpendicular to the open ditch 

centerline. 

 

8. See plan detail.  

 

F. Drain Tile Outlet Pipe: 

 

1. Locate as most direct connection to open ditch, unless directed otherwise by 

Engineer. 

 

2. Terminate metal pipe extension with no more than two (2) feet exposed, no more 

than three (3) feet above the design ditch flow line (ditch bottom). 
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3. Size outlet pipe to fit over drain and at least six (6) inches on undisturbed soil. 

 

4. The pipe length shall be 20 feet and of one piece. 

   

5. Complete connection as specified in 3.03 D for dissimilar materials. 

 

6. Place erosion protection (rip rap) beneath pipe outlet, if directed by Engineer (Paid 

separately). 

 

7. Install so that pipe orientation is approximately perpendicular to the open ditch 

centerline. 

 

8. See plan detail.  

 

G. Clean-up: 

 

1. In anticipation of settlement, slightly mound excess trench excavation over trench. 

 

2. Reshape spoil bank as needed. 

3.06. REINFORCED CONCRETE PIPE TEES / ELBOWS / END CAPS / APRONS / REDUCERS / FIELD TILE 

CONNECTIONS 

A. Aprons: Tie at least the first two joints.  

 

B. Field Tile Connections:  Comply with details and notes shown on plans. 

3.07. STEEL SHEET PILING 

A. Driving Sheet Pile: 

1. Equipment properly sized and designed to be used to install sheetpile shall be used.  

2. The piling shall be driven in a manner so as to insure perfect interlocking throughout 

the entire length of each pile. The piles shall be held in proper alignment during 

driving by means of suitable temporary guide structures which shall be removed when 

they have served their purpose. Piling shall be driven to the full depth shown on the 

drawings unless otherwise approved by the engineer.  

B. Cutting Off Piles: 

1. The contractor shall cut the piling off at the specified elevations. Piling length 

provided shall be sufficient to permit removal of all materials damaged by driving.  
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C. Defective Piling: 

1. Unless otherwise corrected and allowed by the engineer with prior approval, any piling 

damaged in driving, driven out of its proper location, driven below the specified cut off 

elevation, or inaccurately cut off shall be pulled and replaced or re-driven. Any piling 

ruptured in the interlock or otherwise damaged during driving shall be pulled and 

replaced. 

3.08. GEOTEXTILE FABRIC 

 

A. Storage: 

1. Prior to use, the geotextile shall be stored in a clean dry place, out of direct sunlight, 

not subject to extremes of either hot or cold, and with the manufacturer's protective 

cover in place. Receiving, storage, and handling at the job site shall be in accordance 

with the requirements in ASTM D 4873.  

B. Surface Preparation: 

1. The surface on which the geotextile is to be placed shall be graded to the neat lines 

and grades as shown on the drawings.  The surface shall be firm throughout, 

reasonably smooth and free of loose rock and clods, holes, depressions, projections, 

muddy conditions and standing or flowing water (unless otherwise shown on the 

drawings).  

B. Placement: 

1. Prior to placement of the geotextile, the soil surface will be inspected for quality 

assurance of design and construction. The geotextile shall be placed on the approved 

prepared surface at the locations and in accordance with the details shown on the 

drawings. The geotextile shall be unrolled along the placement area and loosely laid 

(not stretched) in such a manner that it will conform to the surface irregularities when 

material is placed on or against it. The geotextile may be folded and overlapped to 

permit proper placement in the designated area.  

2. The geotextile shall be joined by overlapping a minimum of 18 inches (unless 

otherwise specified), and secured against the underlying foundation material. 

Securing pins, approved and provided by the geotextile manufacturer, shall be placed 

along the edge of the panel or roll material to adequately hold it in place during 

installation. Pins shall be steel or fiberglass formed as a "U", "L", or "T" shape or 

contain "ears" to prevent total penetration. Steel washers shall be provided on all but 

the "U" shaped pins. The upstream or up-slope geotextile shall overlap the abutting 

down-slope geotextile. At vertical laps, securing pins shall be inserted through both 

layers along a line through approximately the midpoint of the overlap. At horizontal 

laps and across slope laps, securing pins shall be inserted through the bottom layer 

only. Securing pins shall be placed along a line approximately 2 inches in from edge of 

the of the placed geotextile at intervals not to exceed 12 feet unless otherwise 
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specified. Additional pins shall be installed as necessary and where appropriate, to 

prevent any undue slippage or movement of the geotextile. The use of securing pins 

will be held to the minimum necessary. Pins are to be left in place unless otherwise 

specified.  

3. Should the geotextile be torn or punctured, or the overlaps disturbed, as evidenced by 

visible geotextile damage, subgrade pumping, intrusion, or grade distortion, the 

backfill around the damaged or displaced area shall be removed and restored to the 

original approved condition. The repair shall consist of a patch of the same type of 

geotextile being used, overlaying the existing geotextile. The patch shall extend a 

minimum of 2 feet from the edge of any damaged area.  

4. The geotextile shall not be placed until it can be anchored and protected with the 

specified covering within 48 hours or protected from exposure to ultraviolet light. In 

no case shall material be dropped on uncovered geotextile from a height greater than 

3 feet. 

3.09. CONCRETE GROUT FOR RIRAP REVETMENT 

A. Conveying and Placing: 

 

1. Grout mix shall be delivered to the site and placed within 1 ½ hours after the 

introduction of the cement to the aggregates.  In hot weather or under conditions 

contributing to quick setup of the grout mix, discharge of the concrete shall be 

accomplished in 45 minutes unless a set-retarding admixture is used, in which case 

the manufacturer's recommended time limit will apply. 

 

2. Grout mix shall not be dropped more than 5 feet vertically unless suitable equipment 

is used to prevent segregation. 

 

3. The grout mix shall not be placed until the rock riprap has been inspected and 

approved. 

 

4. Rock to be grouted shall be kept wet for at least 2 hours immediately prior to 

grouting. Grout shall not be placed in standing or flowing water. 

 

5. The grout shall be consolidated by heavy brooming, spading, mechanical vibration, 

and/or similar means.  The finished surface shall be broomed to remove excess grout 

from exposed surfaces of the riprap.  The grout shall not be forced to flow laterally to 

its final location. 

 

6. The average rate of grout application shall be 3.6 cubic feet per square yard of riprap 

(0.4 cubic feet per square foot). 
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B. Curing Concrete: 

 

Concrete shall be cured for 7 days by either: 

 

1. Applying white pigmented curing compound at a rate of 1 gallon per 150 square feet 

or as recommended by the manufacturer. 

 

2. Water soak exposed surface for the entire 7 days. 

 

3. Cover with burlap, mats or other material and maintain in a moist condition. 

 

4. Cover with four (4) mil plastic sheeting while concrete is still wet. 

 Grout mix shall not be placed when daily minimum temperatures are expected to be 

lower than 40 degrees F unless facilities are provided to maintain the temperature of 

the materials at 50 to 90 degrees F during the placement and curing period. Grout 

may not be placed on frozen surfaces.  When freezing conditions are expected, rock 

shall be heated to 50 to 90 degrees F for at least 24 hours prior to placing grout. 

 

3.10. EXPLORATORY INVESTIGATION 

A. Contractor shall use standard care in locating drains to minimize damages.   

 

B. Contractor shall leave holes open until engineer completes assessment of the found and 

exposed drains. 

3.11. ADMINISTRATION OF EROSION MANAGEMENT PLAN 

A. Contractor shall comply will all stipulations of the Storm Water Erosion Management Plan. 

3.12. OPEN DITCH SILT CURTAINS 

A. Close attention is warranted for the placement and maintenance of temporary open ditch 

silt curtains. 

 

B. A set of two ¾ length silt fences shall be used.  The first fence should be placed extending 

from on bank ¾ the way across the channel to the other bank leaving a small area of 

unrestricted flow.  The second fence should be placed approximately 5 ft. up or downstream 

in the same fashion with the fence beginning on the opposite bank and extending ¾ the way 

back across the channel.  

 



 

 

Tile Improvements, DD No. 46, Lateral No. 9 SUPPLEMENTAL SPECIFICATIONS 

RURAL PUBLIC DRAINAGE REPAIRS & IMPROVEMENTS 

August, 2020 V121712  © Bolton & Menk, Inc. 2020, All Rights Reserved  PAGE 00820 - 24 

 

C. Placement of two silt fences in this manner will allow for the safe escape of fish and will act 

as a trap for sediments which are suspended during construction activities. 

 

D. The first set of silt fences / curtains shall be placed immediately downstream of where the 

project begins as shown on the plans. 

 

E. When the project has been completed ½ way upstream, the first set of silt fences / curtains 

shall be carefully removed, cleaned away from the waterway and placed just downstream of 

where the current dredging operation is being performed. 

 

F. When all dredging / removal operations have been completed in the waterway, remove the 

second set of silt fences / curtains as described in E. above.  

 

END OF SECTION 
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A.02
LANDOWNER PLAT & ALIGNMENT GEOMETRY

WORTH Co. DD 46, LAT 9 TILE ALIGNMENT GEOMETRY

No. Type Length
Start

Station
End

Station Start E-N End E-N
1 Line 412.55' 57+00' 61+12.55' E4956258.16',N4000224.56' E4956502.03',N3999891.81'

2 Line 572.52' 61+12.55' 66+85.08' E4956502.03',N3999891.81' E4957074.55',N3999893.43'

3 Line 220.14' 66+85.08' 69+05.21' E4957074.55',N3999893.43' E4957226.06',N4000053.13'

4 Line 893.40' 69+05.21' 77+98.61' E4957226.06',N4000053.13' E4958074.34',N3999772.79'

5 Line 1243.73' 77+98.61' 90+42.35' E4958074.34',N3999772.79' E4959035.15',N3998983.03'

6 Line 1257.65' 90+42.35' 103+00' E4959035.15',N3998983.03' E4960292.73',N3998995.77'

BEGIN
LATERAL 9

CONSTRUCTION

END
LATERAL 9

CONSTRUCTION

PARCEL LINES

WATERSHED BOUNDARY

ASSESSMENT BOUNDARY

LEGEND

PROPOSED TILE ALIGNMENTS

PROPOSED OPEN DITCH
ALIGNMENT

CORPORATE LIMITS

APPROXIMATE LOCATION OF
LIQUID PIPELINES
2 - MAGELLAN PIPELINES
1 - KOCH PIPELINE

36" HDPE MAIN
CONST. 2015
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CLH

JPR
B.01

ESTIMATED QUANTITIES & ESTIMATE REFERENCE

ESTIMATE  REFERENCE  NOTES

ITEM NO. ITEM CODE DESCRIPTION

DIVISION 1  - PRIVATE LANDS

100 4020-107-A-1 DRAIN TILE, TRENCHED, CL II, RCP, 24" DIA.

101 4020-107-A-1 DRAIN TILE, TRENCHED, CL III, RCP, 24" DIA.

102 4020-107-A-1 DRAIN TILE, TRENCHED, CL II, RCP, 12" DIA.

CONNECTION TO EXISTING 36" HDPE AT INTAKE IS INCIDENTAL TO INSTALLATION OF 24" TILE

103 BMIDD-107-E-1 PIPE TEE, FABRICATION ONLY, RCP, 24" ON XX" DIA.

104 BMIDD-107-E-1 PIPE TEE, FABRICATION ONLY, RCP, 12" ON XX" DIA.

105 BMIDD-107-E-1 PIPE ELBOW, FABRICATION ONLY, RCP, 24" DIA.

106 BMIDD-107-E-1 PIPE ELBOW, FABRICATION ONLY, RCP, 12" DIA.

107 BMIDD-107-E-1 PIPE REDUCER, FABRICATION ONLY, RCP, 24" TO 36" DIA.

108 BMIDD-107-E-1 ENDCAP, 12", RCP

109 BMIDD-107-E-1 FIELD TILE CONNECTIONS < 12" DIA.

110 BMIDD-107-E-1 FIELD TILE CONNECTIONS >= 12" DIA.

111 3010-107-C-0 TRENCH FOUNDATION AND BEDDING STONE

ALL ROCK USED FOR PIPE BEDDING SHALL BE CLASS 1 CRUSHED STONE MATERIAL PER SUDAS 3010-2.02-A. ALL TRENCH FOUNDATION MATERIAL SHALL CONFORM TO
SUDAS 3010-2.05-A STABILIZATION MATERIALS. MAINTAIN STOCKPILES SEPERATELY FOR EACH MATERIAL TYPE AND FOR EACH SECTION OF THE WORK.

112 BMIDD-107-E-1 OLD TO NEW MAIN TILE CONNECTION

INSTALLED AS SHOWN ON SHEET C.02

113 CRUSH EXISTING TILE

CRUSH AND BURY ON SITE. ALL FIELD TILE CONNECTIONS WILL BE CONNECTED TO NEW MAIN TILE.

114 9060-107-X-1 FENCE CUTS

ANY FENCE IN GOOD CONDITION PER ENGINEER'S ORDER IS TO BE CUT AND NEATLY PILED AT WORK LIMITS FOR LANDOWNER TO REINSTALL. REMOVAL SHALL BE DONE IN A
CAREFUL MANNER FOR SALVAGING THE MATERIALS. ANY FENCE IN POOR CONDITION WILL BE REMOVED AND BURIED. FENCE CUT WILL BE PAID AS LUMP SUM, NO
MEASURMENT WILL DONE. LENGTH OF FENCE TO BE REMOVED WILL BE THE LENGTH NEEDED TO COMPLETE THE TASK.

115 4040-107-A-1 PERFORATED PLASTIC DRAIN TILE, TRENCHED, 8" DIA.

116 4040-107-A-2 PERFORATED PLASTIC DRAIN TILE, TRENCHED, 6" DIA.

THIS ITEM IS FOR THE EXTENDED LENGTH NEEDED FOR FIELD TILE CONNECTIONS AFTER CRUSHING OLD MAIN. 20 LF OF TILE IS INCENDITAL TO FIELD TILE CONNECTION PER
TILE CONNECTION.

117 BMIDD-107-J-1 ADMINISTRATION OF EROSION MANAGEMENT PLAN

SEE SHEET C.03. INCLUDES SUBSIDIARY REMOVAL AND DISPOSAL OF THE SILT FENCE OR WATTLES AFTER CONSTRUCTION IS COMPLETED. REMOVAL OF EXCESSIVE
ACCUMULATION OF SEDIMENT DURING CONSTRUCTION.

118 BMIDD-107-I-1 EXPLORATORY EXCAVATION

THIS ITEM IS FOR REQUIRED EXPLORATORY WORK TO LOCATE EXISTING TILE AS SHOWN ON THE PLANS OR AS DIRECTED BY THE ENGINEER. INCLUDES PROVIDING
EXCAVATOR, OPERTATOR AND LABOR AS NEEDED TO ACCOMPLISH THE WORK, DOES NOT INCLUDE THE REPAIR OF TILE LINES DAMAGED DURING THE SEARCH. REQUIRES
CONTRACTOR TO USE STANDARD CARE IN LOCATING DRAINS TO MINIMIZE DAMAGES. REQUIRES LEAVING HOLES OPEN UNTIL ENGINEER COMPLETES ASSESSMENT OF THE
FOUND AND EXPOSED DRAINS, BUT NOT THE TIME SPENT IN WAITING FOR ENGINEER. REQUIRES CAREFUL BACKFILL, SHAPING AND GRADING OF THE SURFACE IN A MOUND
TO SETTLE.

119 11020-107-A-1 MOBILIZATION

DIVISION 2  -COUNTY SECONDARY ROADS

200 4020-108-A-1 DRAIN TILE, TRENCHED, CL III, RCP, 24" DIA.

201 4020-108-A-1 JACK & BORE, STEEL CASING, 0.312" WALL, 24" DIA.

CARRIER PIPE IS NOT REQUIRED. PROTECT PIPE FROM SOIL ENTRY PRIOR TO CONNECTIONS. THE CONNECTIONS INCLUDING CONCRETE COLLARS ARE SUBSIDIARY TO THE
INSTALLATION. TELEVISING IS NOT REQUIRED. MATERIAL SHALL BE CASING PIPE , SEE CONSTRUCTION NOTE No.11 AND SUPPLEMENTAL SPECIFICATIONS.

202 4020-108-A-1 DRAIN TILE, TRENCHED, CL III, RCP, 12" DIA.

203 3010-108-C-0 IDOT GRADATION 11, CLASS A ROADSTONE

204 6010-108-B-0 HICKENBOTTOM INTAKE, 12" DIA.

205 9010-108-C-0 SEEDING & FERTILIZING (RURAL)

OBSERVE CONSTRUCTION NOTE 11. NO WATERING IS REQUIRED, NO ESTABLISHMENT CRITERIAS TO BE APPLIED. USE IOWA DOT SEED MIX TABLE 9010.09 TYPE 5 SEED
MIXTURE.

206 1070-206-A-0 TRAFFIC CONTROL

ESTIMATED PROJECT

QUANTITIES

ITEM NO. ITEM CODE ITEM UNIT TOTAL

SECTION 1 - MAIN TILE WORK ASSESABLE TO PRIVATE LANDS

100 4020-107-A-1 DRAIN TILE, TRENCHED, CL II, RCP, 24" DIA. LF 774

101 4020-107-A-1 DRAIN TILE, TRENCHED, CL III, RCP, 24" DIA. LF 635

102 4020-107-A-1 DRAIN TILE, TRENCHED, CL II, RCP, 12" DIA. LF 1944

103 BMIDD-107-E-1 PIPE TEE, FABRICATION ONLY, RCP, 24" ON XX" DIA. EA 3

104 BMIDD-107-E-1 PIPE TEE, FABRICATION ONLY, RCP, 12" ON XX" DIA. EA 6

105 BMIDD-107-E-1 PIPE ELBOW, FABRICATION ONLY, RCP, 24" DIA. EA 8

106 BMIDD-107-E-1 PIPE ELBOW, FABRICATION ONLY, RCP, 12" DIA. EA 3

107 BMIDD-107-E-1 PIPE REDUCER, FABRICATION ONLY, RCP, 24" TO 36" DIA. EA 1

108 BMIDD-107-E-1 ENDCAP, 12", RCP EA 1

109 BMIDD-107-E-1 FIELD TILE CONNECTIONS < 12" DIA. EA 2

110 BMIDD-107-E-1 FIELD TILE CONNECTIONS >= 12" DIA. EA 13

111 3010-107-C-0 TRENCH FOUNDATION AND BEDDING STONE TON 120

112 BMIDD-107-E-1 OLD-TO-NEW INTERCONNECTION EA 4

113 BMIDD-107-X-1 CRUSH EXISTING TILE LF 3000

114 9060-107-X-1 FENCE CUTS EA 4

115 4040-107-A-1 PERFORATED PLASTIC DRAIN TILE, TRENCHED, 8" DIA. LF 100

116 4040-107-A-2 PERFORATED PLASTIC DRAIN TILE, TRENCHED, 6" DIA. LF 100

117 BMIDD-107-J-1 ADMINISTRATION OF EROSION MANAGEMENT PLAN LS 1

118 BMIDD-107-I-1 EXPLORATORY EXCAVATION HR 8

119 11020-107-A-1 MOBILIZATION LS 1

ESTIMATED PROJECT

QUANTITIES

ITEM NO. ITEM CODE ITEM UNIT TOTAL

SECTION 2 - COUNTY SECONDARY ROADS

200 4020-108-A-1 DRAIN TILE, TRENCHED, CL III, RCP, 24" DIA. LF 15

201 4020-108-A-1 JACK & BORE, STEEL CASING, 0.312" WALL, 24" DIA. LF 76

202 4020-108-A-1 DRAIN TILE, TRENCHED, CL III, RCP, 12" DIA. LF 90

203 3010-108-C-0 IDOT GRADATION 11, CLASS A ROADSTONE TON 50

204 6010-108-B-0 HICKENBOTTOM INTAKE, 12" DIA. EA 4

205 9010-108-C-0 SEEDING & FERTILIZING (RURAL) LS 1

206 1070-206-A-0 TRAFFIC CONTROL LS 1

207 9040-108-N-0 SILT FENCE- INSTALL & REMOVE LF 100

208 11020-108-A-1 MOBILIZATION LS 1
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CONSTRUCTION NOTES

CONSTRUCTION NOTES - FOR SUBSURFACE DRAINS WORK
PLAN NOTES SUPERSEDE CONFLICTING PROVISIONS IN THE TECHNICAL SPECIFICATIONS.

1. WORK LIMITS. ARE 50 FEET FROM THE CENTERLINE OF THE TILE, OR AS OTHERWISE SHOWN
ON THE PLANS. THE WORK AREA MAY BE EXPANDED IF NECESSARY TO COMPLETE THE WORK
WITH THE PRIOR APPROVAL OF ENGINEER.  THE CONTRACTOR MAY SHIFT THE CORRIDOR
RELATIVE TO THE CENTERLINE.

2. ACCESS. IS AVAILABLE AT INTERSECTIONS OF WORK LIMITS AND PUBLIC ROADS OR AS CAN
BE OTHERWISE ARRANGED BY CONTRACTOR. CONTRACTOR IS RESPONSIBLE TO SECURE
PERMISSION OF COUNTY ENGINEER TO CONSTRUCT TEMPORARY ACCESSES IF NECESSARY.

3. CONNECT INTERCEPTED TILE.  12” DIAMETER OR LARGER TO NEW TILE WITH RCP OF SAME
OR NEXT LARGER SIZE. USE OF TWO STANDARD LENGTH SECTIONS OF RCP IS REQUIRED
UNLESS LESS OR MORE IS AUTHORIZED ON A SITE BY SITE BASIS. RCP CLASS SHALL BE SAME
OR STRONGER THAN THE CLASS OF THE RECEIVING PIPE. FIELD CUT AND SHAPE HOLE IN
RECEIVING PIPE AND ENDS OF CONNECTING PIPE TO PROVIDE FOR TIGHT FIT AND
UNRESTRICTED FLOW.  ENCASE ALL CONNECTIONS, EXCEPT FULLY SEATED TONGUE &
GROOVE JOINTS, IN MINIMUM 6-INCH THICK BY 12-INCH WIDE PC CONCRETE COLLARS.
CONNECTION IS TO BE SUPPORTED ACROSS THE MAIN LINE TRENCH AND BE BEDDED IN THE
INSTALLATION TRENCH WITH CRUSHED STONE BEDDING AS PER SUDAS SECTION 3010-108-C.
PAYMENT FOR CRUSHED ROCK BEDDING SHALL BE LIMITED TO 5 TONS PER CONNECTION
UNLESS OTHERWISE APPROVED BY ENGINEER PRIOR TO BACKFILL. THE FURNISHING AND
PLACEMENT OF SPECIFIED CRUSHED ROCK FOR SUPPORT AND BEDDING SHALL BE
CONSIDERED PART OF, AND BE MEASURED AND PAID FOR UNDER THE TRENCH
STABILIZATION AND PIPE BEDDING ROCK BID ITEM. KEEP AND DELIVER TO ENGINEER A LOG
OF CONNECTIONS INCLUDING LOCATION AND MATERIALS USED. CAPPING OF DOWNSTREAM
LINE WITH A PC CONCRETE PLUG IS INCLUDED IN THIS BID ITEM. SECTIONS OF RCP USED ARE
TO BE MEASURED AND PAID FOR UNDER THE APPLICABLE PIPE BID ITEM.

4. CONNECT INTERCEPTED TILE. 10" DIAMETER OR SMALLER, TO NEW TILE WITH CORRUGATED
POLYETHYLENE DRAINAGE TUBING OF NEXT LARGER SIZE.  SECURELY GROUT BOTH
CONNECTIONS IN 6" X 12" CONCRETE COLLAR AND PLACE PIPE ON AND IN FIRMLY
COMPACTED CRUSHED ROCK BEDDING AND SOIL ENVELOPE TO LIMIT SETTLEMENT AND
DEFLECTION.  WHERE COVER WILL EXCEED 8.0 FEET, EMBED CONNECTION IN MINIMUM 12
INCH THICK CRUSHED STONE BEDDING AS PER SUDAS SECTION 3010-108-C.  PAYMENT FOR
CRUSHED ROCK BEDDING SHALL BE LIMITED TO 3 TONS PER CONNECTION UNLESS
OTHERWISE APPROVED BY ENGINEER PRIOR TO BACKFILL.  THE FURNISHING AND
PLACEMENT OF SPECIFIED CRUSHED ROCK FOR BEDDING AND ENVELOPE SHALL BE
CONSIDERED PART OF, AND MEASURED AND PAID FOR UNDER, THE TRENCH STABILIZATION
AND PIPE BEDDING ROCK BID ITEM.  KEEP AND DELIVER TO ENGINEER A LOG OF
CONNECTIONS INCLUDING LOCATION AND MATERIALS USED.  CAPPING OF DOWNSTREAM
LINE IS INCLUDED IN THIS BID ITEM.  FURNISHING UP TO 20 FEET OF DRAINAGE TUBING IS
INCLUDED IN THIS BID ITEM.  SEE DETAIL ON SHEET B.01.

5. UTILITIES. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO NOTIFY UTILITY COMPANIES
AND TO COOPERATE WITH THEM IN THE LOCATION, MARKING & PROTECTION OF THEIR
FACILITIES.  CONTRACTOR IS TO IMMEDIATELY NOTIFY ENGINEER OF APPARENT CONFLICTS
OF EXISTING PUBLIC UTILITIES WITH THE PLAN GRADE OF THE TILE.

PRIOR TO STARTING ANY WORK AT THE SITE, CONTRACTOR SHALL EXAMINE ANY APPLICABLE
DRAWINGS AVAILABLE FROM THE OWNER OR ENGINEER, AND CONSULT THE OWNER'S
PERSONNEL AND THE INVOLVED UTILITY COMPANIES.  NO COMPENSATION WILL BE
ALLOWED FOR DAMAGE CAUSED DUE TO CONTRACTOR'S FAILURE TO COMPLY WITH THIS
REQUIREMENT.  CONTRACTOR IS RESPONSIBLE FOR CALLING IOWA 1-CALL AT
1-800-292-8989.

6. WEED CONTROL. CONTRACTOR IS REQUIRED TO CONTROL WEED GROWTH WITHIN THE
WORK LIMITS, AS NEEDED, TO PREVENT WEEDS FROM GOING TO SEED. THIS WORK IS
INCIDENTAL.

7. DRAINAGE. MAINTAIN DRAINAGE OF THE EXISTING DRAIN, DRAINAGE WAYS, AND
TRIBUTARY FACILITIES AT ALL TIMES DURING CONSTRUCTION.

8. STORAGE. NO WORK, OR EQUIPMENT OR MATERIAL STORAGE, TO BE DONE WITHIN COUNTY
ROAD RIGHT-OF-WAY WITHOUT THE KNOWLEDGE AND PERMISSION OF THE COUNTY
ENGINEER. CONTRACTOR IS RESPONSIBLE TO CONTACT COUNTY ENGINEER AND TO OPERATE
IN COMPLIANCE WITH THE REQUIRED SAFETY MEASURES.

9. TOPSOIL-TRENCH EXCAVATION.  FOR ALL REACHES OF THE TRENCH EXCAVATION, THE 
CONTRACTOR IS REQUIRED TO SEGREGATE MOST OF THE TOPSOIL FROM SUBSOIL BY
PLACING TOPSOIL ON ONE SIDE OF TRENCH AND REMAINING EXCAVATION ON THE OPPOSITE
SIDE.  CONTRACTOR IS REQUIRED TO OPERATE SUCH THAT MOST OF THE TOPSOIL IS
RETURNED TO THE TOP FOOT OF THE COMPLETED TILE TRENCH BACKFILL. TO ASSURE
COMPLIANCE WITH THIS NOTE CONTRACTOR IS REQUIRED TO DESCRIBE TO ENGINEER AT
THE PRE-CONSTRUCTION CONFERENCE HOW TOPSOIL WILL BE MANAGED.

WHERE NOTED ON THE PLANS, CONTRACTOR IS REQUIRED TO STRIP 18" OF TOPSOIL.  THE
WIDTH NOTED FROM THE TOP OF THE PIPE TRENCH, STOCKPILE NEAR THE WORK LIMITS
AND RESPREAD OVER COMPLETED TILE TRENCH.  WHERE TRENCH DEPTHS EXCEED 13 FEET
THE TOPSOIL STRIPPING WIDTH IS BASED UPON THE ASSUMPTION THAT CONTRACTOR WILL
OBSERVE OSHA TRENCH EXCAVATION STANDARD 1926.652(B)(1).  IF AN ALTERNATIVE IS
OBSERVED THE TOPSPOIL STRIPPING WILL BE CORRESPONDINGLY CHANGED.

10. OPEN CUT SECONDARY ROAD RIGHT OF WAY CROSSINGS. UNDER SECTION II
CONTRACTOR SHALL NOTIFY AND COMPLY WITH THE REQUIREMENTS OF THE COUNTY
ENGINEER.  AFTER PLACING PIPE SECTIONS IN THE OPENED ROAD GRADE USING A TYPE 4
TRENCH INSTALLATION, BACKFILL TO ONE FOOT BELOW THE ROAD SURFACE WITH
APPROVED EXCAVATED MATERIALS PLACED AND MECHANICALLY COMPACTED IN UNIFORM
SHALLOW LIFTS.  NO DENSITY TESTS REQUIRED.  THE COUNTY SECONDARY ROADS WILL
FURNISH AND DELIVER GRANULAR SURFACE MATERIAL WHICH SHALL BE PLACED, SPREAD,
COMPACTED AND ROUGH GRADED BY CONTRACTOR.  EXCESS EXCAVATED ROAD GRADE
MATERIAL SHALL BE LOADED IN COUNTY TRUCKS FOR DISPOSAL BY COUNTY. COUNTY
SECONDARY ROADS WILL DO FINAL GRADING.  NO PIPE JOINT SEAL OR TIES ARE REQUIRED.
ROAD SHALL BE CLOSED TO TRAFFIC DURING CONSTRUCTION.  CONSTRUCTION SHALL BE
SUBSTANTIALLY COMPLETED DURING DAYLIGHT HOURS AND THE ROAD OPENED TO TRAFFIC
IN ONE WORKING DAY.  BARRICADES AND SIGNING SHALL BE SECURED, INSTALLED, AND
MAINTAINED BY CONTRACTOR IN ACCORDANCE WITH THE REQUIREMENTS OF THE COUNTY
ENGINEER.  CONTRACTOR MAY BORROW AND RETURN THESE MATERIALS THROUGH THE
COUNTY ENGINEER.  DISTURBED AREAS IN ROAD DITCHES SHALL BE COVERED WITH A
MINIMUM 3 INCHES OF TOPSOIL AND SHALL BE FERTILIZED AND RESEED AS PER
CONSTRUCTION NOTE.  EXCESS ROAD DITCH MATERIAL MAY BE BLENDED INTO TRENCH
BACKFILL ON ADJACENT LANDS.

11. CROSS ROAD BORING (COUNTY HIGHWAY PAVEMENT)). FOR COUNTY HIGHWAY
CROSSINGS OWNER WILL SECURE PERMITS. CONTRACTOR SHALL COMPLY WITH PERMIT
REQUIREMENTS, GIVE NOTIFICATIONS AS REQUIRED, AND FULLY COOPERATE WITH THE
COUNTY ENGINEER. EACH STEEL CASING PIPE SHALL BE JACKED AND BORED UNDER THE
ROADWAY PAVEMENT AND SHOULDERS IN ACCORDANCE WITH SUDAS AND SPECIFICATION
SECTION 2553 OF THE IOWA DOT STANDARD SPECIFICATIONS, AND WITH PLAN DETAILS. THE
REMAINDER OF THE INSTALLATION IN THE HIGHWAY RIGHT-OF-WAY AT EACH LOCATION
MAY BE CONSTRUCTED IN OPEN TRENCHES.  NECESSARY SIGNING SHALL BE SECURED,
INSTALLED AND MAINTAINED BY CONTRACTOR IN ACCORDANCE WITH THE REQUIREMENTS
OF THE COUNTY ENGINEER.

WHERE PIPES CROSS THE OVER DUG BORE PIT THE PIPE SHALL BE SUPPORTED ON THE
TRENCH CRADLING ROCK BEDDING. THE EXCAVATED BORE PITS AND TILE TRENCHES IN THE
HIGHWAY  RIGHT-OF-WAY SHALL ONLY BE BACKFILLED WITH APPROVED MATERIAL TAKEN
FROM THE ONSITE EXCAVATION OR FROM ADJACENT TRENCH EXCAVATION MATERIALS. THIS
SOIL BACKFILL SHALL BE PLACED AND COMPACTED IN ACCORDANCE WITH SUDAS STD. 3010
EXCEPT THAT THE REQUIRED STANDARD PROCTOR DENSITY SHALL BE 90% AND NO SOIL
MOISTURE LIMITS ARE REQUIRED. SLIGHTLY MOUND BACKFILL, NOT TO EXCEED 3 INCHES IN
HEIGHT , OVER THE BORE PITS AND PIPE TRENCHES TO ALLOW FOR ANTICIPATED MINOR
SETTLEMENT. DISTURBED AREAS IN ROAD DITCHES SHALL BE COVERED WITH A MINIMUM 3
INCHES TOPSOIL. EXCESS EXCAVATION MAY BE BLENDED INTO TRENCH BACKFILL ON
ADJACENT LANDS.

12. ROAD CROSSING DETAILS. CONTRACTOR IS REQUIRED TO USE SEPARATE STOCKPILES AND
PROVIDE SEPARATE WEIGH TICKETS OF TRENCH STABILIZATION ROCK AND PIPE BEDDING
MATERIAL. SURPLUS ROCK MAY BE SHIFTED TO OTHER AREAS OF WORK WITH PRIOR
CALCULATION BY ENGINEER OF THE WEIGHT OF THE MATERIAL TRANSFERRED.

ROAD CROSSING WORK INCLUDES SECURING AND MAINTAINING ROAD WORK SIGNAGE FOR
THE PLACEMENT OF FILL, GRADING AND SEEDING IN THE ROAD DITCHES.

THE COUNTY ENGINEER WILL MAKE FINAL SIGNING DECISIONS.  SIGNING REQUIREMENTS
ARE IN ACCORDANCE WITH THE CURRENT SIGNING STANDARDS OF THE COUNTY.

13. ROAD DITCH SEEDING. DISTURBED AREAS IN THE ROAD DITCHES SHALL BE FERTILIZED AND
RESEEDED AS PER SUDAS SPECIFICATION NO MULCH OR COVER CROP REQUIRED.  SEEDING
AND FERTILIZING ALL PERMANENTLY VEGETATED AREAS SHALL BE INCIDENTAL TO THE
WORK.  9010 SUBSECTION 304 EXCEPT AS MODIFIED HEREIN. THE ALLOWED SEEDING
PERIODS ARE MARCH 1 THROUGH MAY 31 AND AUGUST 10 THROUGH SEPTEMBER 30.

FERTILIZER AND SEED RATES: MIXES AND TYPES AREA AS FOLLOWS.  CONTRACTOR MUST
CONFIRM CALCULATION OF REQUIRED QUANTITIES WITH ENGINEER.

FERTILIZER - 50 LBS. OF 13-13-13 OR EQUIVALENT CHEMICALLY COMBINED COMMERCIAL
FERTILIZER PER ACRE.

SEED - PURE, LIVE AS PER GERMINATION TESTS LESS THAN ONE YEAR OLD.

FESCUE, KY 31 25 LBS./ACRE
RYEGRASS, PERENNIAL; 10 LBS./ACRE
OATS   5 LBS./ACRE
SWITCHGRASS   5 LBS./ACRE
BIRDSFOOT TREFOIL   5 LBS./ACRE

14. SEDIMENT CONTROL. CONTRACTOR SHALL FURNISH AND INSTALL TEMPORARY SILT FENCES

AT LOCATIONS DESIGNATED BY ENGINEER AND IN COMPLIANCE WITH THE STORMWATER
EROSION MANAGEMENT PLAN. IN ROAD DITCHES PLACE A SILT FENCE ACROSS THE DITCH
BOTTOM ON THE SIDE OF THE SITE TOWARD WHICH SURFACE RUNOFF FLOWS.
CONTRACTOR IS REQUIRED TO MAINTAIN THE SILT FENCES IN PROPER WORKING ORDER,
INCLUDING CLEANING, REPAIRING OR REPLACING THROUGHOUT THE CONTRACT PERIOD.
CONTRACTOR SHALL REMOVE THE FENCE AT THE END OF THE CONTRACT PERIOD.

15. SAFETY. CONTRACTOR IS COMPLETELY RESPONSIBLE FOR SAFETY ON THE WORK SITE
INCLUDING THE BRACING OF, SHORING OF, SHAPING OF, AND /OR USE OF A TRENCH BOX IN
THE EXCAVATIONS.  THIS INCLUDES KNOWLEDGE OF AND COMPLIANCE WITH ALL RULES AND
REGULATIONS INTENDED TO PROTECT THE HEALTH OF THE CONTRACTOR'S, ENGINEER'S,
AND OWNER'S PERSONNEL.

16. FENCE CUTS. EXISTING FENCES IN POOR CONDITION ARE TO BE REMOVED TO THE WIDTH
NECESSARY TO DO THE WORK PROPERLY. CUT, DETACH AND FLATTEN WIRE AND PULL
POSTS. BURY ON SITE.  FENCES IN GOOD CONDITION ARE TO BE CUT AND THE WIRES PULLED
BACK. FENCE POST PULLED AND STORED BY OPENING.FENCE RESTORATION NOT REQUIRED.

17. TRAFFIC CONTROL.  IT WILL BE THE CONTRACTOR'S RESPONSIBILITY TO SECURE ALL
NECESSARY TRAFFIC CONTROL SIGNS, DEVICES, ETC. AS SPECIFIED OR ALLOWED, AND TO
PLACE, MAINTAIN, AND REMOVE SAME AS CONSTRUCTION COMMENCES AND IS
COMPLETED IN ACCORDANCE WITH THE CURRENT COUNTY STANDARDS.  FAILURE TO
COMPLY WITH THIS PORTION OF THE SPECIFICATIONS WILL RESULT IN SUSPENSION OF
WORK UNTIL THE SITUATION IS CORRECTED.  A REDUCTION IN THE LUMP SUM PAID WILL BE
MADE FOR EXCESSIVE NONCOMPLIANCE WITH REQUIRED TRAFFIC CONTROL.  NO WORK
SHALL COMMENCE IN ANY GIVEN AREA UNTIL ALL APPROPRIATE TRAFFIC CONTROL IS IN
PLACE.

18. MANUFACTURED PIPE FIXTURES. SHALL BE BUILT IN CONFORMANCE WITH THE
FOLLOWING IDOT STANDARD SPECIFICATIONS.

ELBOW = DR-141

PIPE CAP = DR-142

TEE = DR-142

19. CORRUGATED POLYETHYLENE DRAINAGE TUBING. SHALL BE INSTALLED IN ACCORDANCE
WITH ASTM 449. THE DETAILS ON SHEET B.02 APPLY TO THIS MATERIAL USED IN
CONNECTIONS.

20. WORK IN WINTER WEATHER. THE CONTRACT COMPETION DATE IS FIRM SAVE FOR
EXCEPTIONALLY SEVERE WEATHER AND THE CONTRACTOR IS EXPECTED TO WORK IN WINTER
WEATHER AND FROZEN GROUND CONDITIONS TO COMPLETE THE WORK ON TIME.

COMMON ABBREVIATIONS USED IN PLANS AND SPECIFICATIONS:
RCP - REINFORCED CONCRETE PIPE
CMP - CORRUGATED METAL PIPE
HDPE - HIGH DENSITY POLYETHYLENE PIPE (DUAL WALL PLASTIC)
CPDT - CORRUGATED POLYETHYLENE DRAINAGE TUBING (SINGLE WALL PLASTIC)
DIA. - DIAMETER
N - NORTHING
E - EASTING
EL. OR ELEV. - ELEVATION
BM - BENCHMARK
ROW - RIGHT OF WAY
NO. - NUMBER
IDOT - IOWA DEPARTMENT OF TRANSPORTATION
DR-X - CURRENT IDOT STANDARD ROAD PLAN OR DETAIL
RS&R - REMOVE SALVAGE AND RELAY
F&I - FURNISH AND INSTALL
SD - SURFACE DRAIN
TE - TILE EXTENSION
UAC - USE AS CONSTRUCTED

TOPSOIL STRIPPING
REQUIREMENTS OVER

TILE TRENCH
WORK LIMITS IN

TOPSOIL STRIP AREAS
CUT 
13'
14'
15'
16'
17'
18'
19'
20'
21'
22'
23'
24'
25'
26'

WIDTH
145'
150'
155'
160'
165'
170'
175'
180'
220'
230'
240'
250'
260'
270'

CUT TO 
FL (FT.)

<13'
13'
14'
15'
16'
17'
18'
19'
20'
21'
22'
23'
24'
25'
26'

STRIPPING
 WIDTH (FT.)

NONE
23'
25'
27'
29'
31'
33'
35'
37'
56'
59'
62'
65'
68'
71'
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STORM WATER EROSION MANAGEMENT PLAN

STORM WATER EROSION MANAGEMENT PLAN
FOR

DRAINAGE DISTRICT IMPROVEMENT
2020

SITE DESCRIPTION
PROJECT NAME: Drainage District No. 46 Lateral No. 9
PROJECT TYPE: Installation of Subsurface Drainage Main
PROJECT LOCATION: Sections 17, 18, 19 and 20 of  Hartland Township (T-100-N, R-21-W)
COUNTY: Worth County, IA
CONTACT NAME: Worth County Board of Supervisors
ADDRESS: Worth County Court House 1000 Central Ave. Northwood, IA 50459

     PHONE:       (641)-324-2316

DESCRIPTION: (Describe purpose and type of soil disturbing activities.)
This stormwater and erosion management plan is for site excavating and grading associated with the
installation of subsurface drainage district improvements. Soil disturbing activities will include: excavation,
shallow stockpiling and respreading of topsoil; excavation and backfilling of tile trench; installation of erosion
control facilities; application of temporary seeding.
The great majority of this site is and will continue to be under cultivation for the production of agricultural
row crops. The remaining portion of the site consists of fence lines and roads rights-of-way.
The primary soils association is Clarion-Nicollet-Webster.
Subsurface work will occur primarily in very poorly drained Okoboji silty clay loam with slopes ranging from
0-2% and poorly drained Caniseto clay loam with slopes ranging from 0-2%.

SEQUENCE OF MAJOR SOIL DISTURBING ACTIVITIES - TILE WORK

Remove topsoil and stockpile immediate adjacent to trench
1. Excavate for installation of subsurface drainage main

2. Backfill trench after installation of pipe
3. Grade trench surface

4. Apply and spread topsoil
5. Stabilize denuded areas within 14 days of last construction activity

6. When all construction is completed, remove silt fences and sedimentation controls.

RECEIVING WATERS
Storm water will discharge from the Drainage District watershed into the Draiange District no. 46 open ditch.  This
discharges into the Shellrock River.

ENDANGERED SPECIES PROTECTION
The following is a listing of Endangered and Threatened Species and Critical Habitat Protection
for Worth County, Iowa as identified by the U.S. Fish and Wildlife Service website at:
http://ecos.fws.gov/tess_public/reports/species-by-current-range-county?fips=19151

Name: Western Prairie Fringed Orchid
Scientific Name: Platanthera praeclara
Status: Threatened
Habitat: Wet Prairies

Name: Prairie Bush Clover

Scientific Name: Lespedeza Leptostachya
Status: Threatened
Habitat: Dry-Mesic Prairies

Name: Northern Long-Eared Bat

Scientific Name: Myotis septentrionalis
Status: Threatened

Habitat: Crevices of both live and dead trees

Water discharge activities from the installation of a subsurface drainage main are not likely to
adversely affect any federally listed threatened or endangered species.

POTENTIAL SOURCES OF POLLUTION

Site sources of pollution generated as a result of this work relates to soils and sediments which
may be transported as a result of a storm event. This storm water and erosion management
plan also provides conveyance of other non-project related operations. Potentially, this runoff
may contain various pollutants related to site specific land uses. Pollutants from various sources
have the potential to enter the storm water system during project construction. A description
of these potential pollutants and control measures to reduce the risk of storm water
contamination is provided below.

·Petroleum Based Products
·Pesticides or Herbicides **
·Fertilizers **
·Diesel Fuel or Gasoline
·Construction Wastes

·Antifreeze/Coolants

·Hydraulic Oil/Fluids

·Erosion/Sediment

·Solid Waste/Garbage

** Run-On / Run-Off from rural agricultural land use may contain chemicals including
herbicides, fungicides, and fertilizers. Runoff may also contain applied livestock manures.

CONTROLS

RUNOFF/STABILIZATION CONTROLS:

The installation of all runoff controls is to be completed prior to any earth disturbing activities
commencing. The following is a sequence of management

1. Install down slope and side slope perimeter controls before the land disturbing activities
occur.

2. Do not disturb an area until it is necessary for construction to proceed.
3. Cover or stabilize disturbed areas as soon as possible.

4. Do not remove temporary perimeter controls until after all upstream areas are finally
stabilized.

Staging of Earthwork Activities -- The excavation and moving of soil materials shall be
scheduled so that areas unprotected from erosion will be minimized.  These areas will be
unprotected for the shortest time feasible.
Temporary Silt Curtain -- When Topeka Shiner or other fish species are listed in the Endangered
Species Protection table included in this SWEMP, Temporary Silt Curtains conforming to the
contract documents shall be used downstream of the outlet to the receiving stream.  If the
project includes repair or improvement of an open ditch, the relocation of the curtain shall be
as described in the contract documents.

Temporary Stabilization -- Topsoil stockpiles and disturbed portions of the site where
construction activity ceases for at least 21 days will be stabilized with temporary seed no later
than 14 days from the last construction activity in that area. This applies to areas where
agriculture row crops will not be immediately replanted and no herbicide was applied in the
crop year. The temporary seed used shall be oats applied at the rate of 120 pounds per acre.
Areas with Herbicide -- Areas that have been in contact with herbicide are not to receive
temporary stabilization of seed. Instead, silt fences will be installed at areas where flow
concentration leaves the site. Additional erosion control measures may be required on long
slopes and on other areas to ensure runoff control.

Permanent Stabilization -- Disturbed portions of the site where construction activity
permanently ceases shall be returned to agricultural row crop production. It shall be assumed
that this return to past uses is a permanent stabilization.

Work in Road Rights-of-Way -- Crushed rock surfacing will be placed on roadways and
entrances to stabilize the soil. Permanent grasses shall be planted and again established in
areas not receiving rock surfacing.

OTHER CONTROLS
Offsite Sediment Tracking -- Public access roads to the site will be kept relatively free of excess
mud, dirt, and rock tracked from the site. Paved streets adjacent to the site will be inspected
daily and cleaned as necessary to remove any excess mud, dirt, or rock tracked from the site.
Petroleum Products -- Construction equipment will require fuel and oil on a regular basis. The
potential exists for spills or leaks. All onsite vehicles will be monitored for leaks and receive
regular preventative maintenance to ensure proper operation and reduce the chance of leaks.
Petroleum products will be stored in clearly labeled and tightly sealed containers or tanks. Any
soil contaminated by fuel or oil spills will be removed and disposed of by the Contractor to an
approved disposal site.

Fertilizers -- Fertilizers will be applied as recommended by the manufacturer. Once applied, the
fertilizer will be worked into the soil to limit exposure to storm waters. Fertilizers will be stored
in a covered area or in water tight containers. Any partially used bags or containers will be
properly sealed and stored to avoid spills or leaks.

Sanitary Facilities -- Sanitary facilities such as chemical toilets or septic tanks shall not be placed
adjacent to live streams, wells or springs.  They shall be located at a distance sufficient to
prevent contamination of any water sources.  At the completion of construction work, facilities
shall be disposed of without causing pollution.
Waste Materials -- All construction waste material will be collected and stored in metal
dumpsters. All trash and construction debris will be deposited in the dumpsters. No
construction waste will be buried onsite. Any burning will be conducted in accordance with local
or state regulations. All site personnel will be instructed by the Contractor of the proper waste
disposal procedures. In the event of conflict with other government laws, rules and regulations,
the more restrictive laws, rules or regulations shall apply. During the course of this construction,
it is possible that situations will arise where unknown material will be encountered. When such
situations occur, they shall be handled according to all federal, state, and local ordinances in
effect at the time.

NON-STORM DISCHARGES
The following sources of non-storm water discharges may be combined with storm
water discharges from project construction activities.

·Uncontaminated ground water or spring water
·Existing subsurface drains where flows are not contaminated with process materials

such as solvents.
·Uncontaminated excavation dewatering discharges

MAINTENANCE AND INSPECTION PROCEDURES

Site inspection and facility maintenance are important features of an effective storm
water management system. The following are the inspection and maintenance practices
that will be used to maintain erosion and sediment controls.

·The Contractor is required to maintain all silt fences in proper working order
including cleaning, repairing, or replacing measures throughout the contract
period.

·Disturbed areas should be kept to a minimum. Do not disturb areas unless it is
necessary for construction to proceed, this includes areas outside of the
construction area.

·All silt fences will be maintained in good working order; if a repair is necessary, it will
be initiated within 24 hours of discovery.

·Silt fences will be inspected for depth of sediment, tears, to ensure the fabric is
securely attached to the fence posts and to see that fence posts are firmly in the
ground. Built-up sediment will be removed from silt fence when it has reached
one-third of the height of the fence.

·Temporary and permanent seeding and planting will be inspected for bare spots,
washouts, and healthy growth.

·Inspect rip-rap and aggregate covered areas for bare spots and washouts.

SPILL PREVENTION 

Best Management Practices -- Chemicals, petroleum products, and other materials will
be used and stored at the construction site. Best Management Practices, such as good
housekeeping measures, inspections, containment, and spill prevention practices will be
used to limit contact between storm water and potential pollutants.

Good Housekeeping -- the good housekeeping practices listed below will be followed to
reduce the risk of potential pollutants entering storm water discharges. All construction
personnel will be responsible for monitoring and maintaining housekeeping tasks, or
notifying the appropriate person of a problem.

·Store only enough products required to do the job.

·Store all materials in a neat and orderly manner in the appropriate containers and, if
possible, under a roof or within an enclosure.

·Keep products in the original container with the original manufacturer's label.

·Do not mix products unless recommended by the manufacturer.
·Use and dispose of products according to manufacturer's recommendations.

·Perform regular inspections of the material storage areas.

Spill Prevention and Response -- In addition to the housekeeping procedures described
above, spill prevention and cleanup practices will be as follows.

·Construction personnel will be informed of the manufacturer's recommended spill
cleanup methods, and the location of that information and cleanup supplies.

·Materials and equipment for the cleanup of small spills will be kept in the materials
storage area

·All containers will be labeled, tightly sealed, and stacked or stored neatly and
securely.
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RCP INSTALLATION DETAILS

TRENCH INSTALLATION TYPE 3

COMPLETELY FILL
HAUNCH AREA WITH
GRAVELLY SAND
COMPACT TO 85%
STANDARD PROCTOR
DENSITY.

Do

LOOSELY PLACED UNCOMPACTED
GRAVELLY SAND BEDDING

Do/3

3" MIN.

PIPE SPRINGLINE

GRAVELLY SAND BEDDING SHALL BE CONSISTENT WITH THE GRADATION AND
OTHER CHARACTERISTICS OF STANDARD AASHTO A1 OR A3 SOIL. A

REPRESENTATIVE SAMPLE OF THE MATERIAL AND A GRADATION REPORT OR
SUPPLIER'S CERTIFICATION OF COMPLIANCE SHALL BE SUBMITTED TO THE
ENGINEER FOR APPROVAL PRIOR TO DELIVERY TO SITE.  SEE SOIL DATA IN

APPENDIX OF SPECIFICATIONS BOOKLET.

6" TYP
0" MIN MEASURE POINT FOR

MAXIMUM TRENCH WIDTH
TOP OF

PIPE

CRUSHED ROCK MEETING THE GRADATION OF SUDAS CLASS I BEDDING
MATERAL, SPECIFICATION SECTION 3010.2.02.A, MAY BE SUBSTITUTED FOR

THE SAND OR CLAY HAUNCH BACKFILL MATERIAL.  NO COMPACTION WILL BE
REQUIRED FOR THE CRUSHED ROCK BEDDING AND BACKFILL.  MATERIAL

COSTS SHALL BE INCIDENTAL TO PIPE INSTALLATION.

MODIFIED TRENCH INSTALLATION TYPE 4

COMPLETELY FILL HAUNCH
AREA WITH NON-SATURATED
SILTY CLAY OR CLAY SOIL.
COMPACT TO 85% STANDARD
PROCTOR DENSITY.  THERE
ARE NO SPECIFIED MOISTURE
LIMITS.

Do

WHERE TRENCH BOTTOM IN FIRM UNDISTURBED SOIL,
SHAPE TRENCH BASE GROOVE TO MATCH MINIMUM
1/6  OF THE OUTER CIRCUMFERENCE OF THE PIPE.
WHERE THE SHAPED GROOVE CANNOT BE
CONSTRUCTED INTO UNDISTURBED GROUND OR
WHERE EXCESS CUT OCCURS OVER EXCAVATE AND
PLACE MINIMUM 3-INCH THICK COMPACTED GRAVELLY
SAND BEDDING TO RESTORE GRADE SUCH THAT 1/6  OR
MORE OF THE OUTER CIRCUMFERENCE OF THE PIPE IS
BEDDED.  THIS MATERIAL AND WORK IS SUBSIDIARY TO
THE INSTALLATION OF THE PIPE.  CONTRACTOR MAY
SUBSTITUTE PIPE BEDDING ROCK AS THE BEDDING
MATERIAL.  IT ALSO IS SUBSIDIARY.

PIPE SPRINGLINE

6" TYP
0" MIN MEASURE POINT FOR

MAXIMUM TRENCH WIDTH
TOP OF

PIPE

MINIMUM TRENCH WIDTH SHALL BE OUTSIDE DIAMETER OF PIPE PLUS 12" OR
THAT WIDTH WHICH IS REQUIRED FOR COMPACTION, WHICHEVER IS GREATER

WHERE FIRM BASE IS NOT
ENCOUNTERED.  OVER
EXCAVATE  AS DIRECTED BY
ENGINEER.  PLACE CRADLING
ROCK AND BED PIPE IN IT
SUCH THAT 1/6 OR MORE OF
THE OUTER CIRCUMFERENCE
OF THE PIPE IS SUPPORTED.
THIS ROCK IS PAID FOR UNDER
A SEPARATE BID ITEM.

THE CONTRACTOR IS SOLEY RESPONSIBLE FOR THE INSTALLATION OF ALL PIPE ACCORDING TO PLAN REQUIREMENTS.
THE CONTRACTOR'S PARTICIPATION IN AND COMPLIANCE WITH THE FOLLOWING PROCEDURE IS REQUIRED AND WILL
ALLOW FOR FEWER SOIL DENSITY TESTS TO ENSURE PROPER PIPE INSTALLATION.

STEP 1
BEFORE COMMENCING PIPE INSTALLATION, STANDARD SOIL PROCTOR DENSITY TEST RESULTS OF REPRESENTATIVE
SAMPLE(S) OF PIPE HAUNCH FILL SHALL BE PROVIDED BY AN INDEPENDENT QUALIFIED SOILS TESTING LAB.  THE
SELECTION OF THE SAMPLE(S) WILL BE MADE BY THE ENGINEER AND CONTRACTOR (WHEN SPECIFIED).

STEP 2
CONTRACTOR MAY BEGIN EXCAVATING THE MODIFIED TYPE 4 TRENCH
WITH THE REQUIRED SHAPED BOTTOM GROOVE AND PLACE SEVERAL PIPE SECTIONS ONLY WHEN BOTH ENGINEER AND
TESTING LAB TECHNICIAN ARE PRESENT

CONTRACTOR SHALL DEMONSTRATE THE INTENDED METHODS FOR COMPACTING THE FILL FOR THE PIPE HAUNCH
AREAS.  SOIL DENSITY TESTS SHALL BE TAKEN AT LOCATIONS DESIGNATED BY THE ENGINEER TO CONFIRM THAT THE
INTEDNED METHODS FOR FILL AND COMPACTION OF THE PIPE HAUNCH AREAS SATIFIES THE PLAN REQUIREMENTS.
CONTRACTOR SHALL MODIFIY THE INSTALLATION METHODS AND REPEAT STEP 2 UNTIL ACCEPTABLE TESTS RESULTS ARE
ACHIEVED.

STEP 3
CONTRACTOR MAY INSTALL THE NEXT SEVERAL HUNDRED FEET OF PIPE.  ENGINEER SHALL DESIGNATE SEVERAL
LOCATIONS (APPROXIMATELY 10% OF THE INSTALLED LENGTH) WHERE CONTRACTOR SHALL LEAVE THE PIPE UNBLINDED
FOR FURTHER DENSITY TESTS OF THE HAUNCH FILL AREA.  ALL DENSITY TESTS MUST MEET PLAN REQUIREMENTS BEFORE
WORK MAY PROCEED FURTHER.

IF DENSITY TESTING DATA CONFIRMS TO THE SATISFACTION OF THE ENGINEER THAT THE CONTRACTOR'S INSTALLATION
METHOD WILL PRODUCE CONSISTENT COMPLIANCE WITH PLAN REQUIREMENTS, CONTRACTOR MAY CONTINUE
INSTALLATION OF THE PIPE WITH NO ADDITIONAL TESTING REQUIRED.  IF NOT, STEPS 2 AND 3 SHALL BE REPEATED UNTIL
A RELIABLE, SUCCESSFUL METHOD OF PIPE INSTALLATION THAT PRODUCES SATISFACTORY RESULTS IS ESTABLISHED.

TRENCH WALLS

PLUG DOWNSTREAM
TILE WITH PLASTIC END
PLUG, CONCRETE, OR
AS OTHERWISE
ALLOWED.FLOW FLOW

CUT AND SHAPE END OF P.E.
TILE TO FIT FLUSH WITH INSIDE
OF CONCRETE TILE. GROUT
CONNECTION

FILL TRENCH TO P.E. SPRINGLINE WITH COMPACTED CRUSHED
STONE. WHERE COVER EXCEEDS 8 FEET, COVER CONNECTION
AND EXPOSED P.E. WITH 12 INCHES OF CRUSHED STONE
BEDDING COMPLYING WITH SUDAS SPECIFICATION SECTION
3010.301.  BUCKET PRESS & COMPACT EARTH FILL UNIFORMLY
ON BOTH SIDES OF STONE TO RESIST LATERAL MOVEMENT OF
THE STONE.

CONCRETE COLLAR EXCEPTION
CONNECTIONS TO THE PIPE AT BOTH ENDS MAY BE MADE
WITH A MANUFACTURED POLYETHYLENE INTERNAL SNAP
COUPLER INSERTED FULLY INTO THE PIPE.  CONCRETE COLLARS
NOT REQUIRED WITH POSITIVE LOCKED CONNECTION OR
WHERE COMPACTED CRUSHED ROCK FULLY SURROUNDS THE
CONNECTION.  GAPS AT THE CONNECTIONS SHALL BE COVERED
WITH ENGINEERING FABRIC WRAPPED AROUND THE JOINT.
INSERTA TEE WILL BE CONSIDERED AS ALTERNATE
CONNECTION AT NEW MAIN WITH ENGINEERS PRIOR
APPROVAL AND INSTALLATION PER MANUFACTURERS
RECOMMENDATION.

TYPICAL FIELD TILE CONNECTION
FOR FIELD TILE UP TO 10" DIAMETER

CO
VE

R

USE NON-PERFORATED
CORRUGATED P.E. DRAIN TILE

UNDISTURBED
SOIL

SLIDE CORRUGATED P.E. TILE A
MINIMUM OF 6" OVER END OF
EXISTING TILE. ENCASE JOINT (IF
NOT TIGHT FITTING) IN P.C.
CONCRETE COLLAR, AS SHOWN.

FIELD TILE

A

A

PIPE HAUNCH FILL AND COMPACTION METHOD
PLAN REQUIREMENTS COMPLIANCE VERIFICATION

 12"

6"

HAND SHAPE TRENCH FOR P.E.
TILE TO INSURE UNDISTURBED
SOIL SUPPORT LOWER 1/2 OF
TILE PERIMETER OR BED ON
CRUSHED STONE FILL AND
THOROUGHLY TAMP SOIL
ENVELOPE

SECTION A-A

TOP OF SOIL
ENVELOPE

UNDISTURBED
SOIL

CONTRACTOR IS REQUIRED TO PROPERLY AND ADEQUATELY INSTRUCT SUBCONTRACTORS AND/OR SUBSEQUENT PIPE
INSTALLATION WORKERS ON THE PROPER INSTALLATION METHOD.

STEP 4A
SOIL OR TRENCH CONDITION CHANGES

TO VERIFY CONTRACTOR'S COMPLIANCE WITH PLAN REQUIREMENTS UNDER THE CHANGED CONDITIONS, ENGINEER MAY
STOP WORK AND REQUIRE ADDITIONAL SOIL PROCTOR TESTS AND/OR SOIL DENSITY TESTS SIMILAR TO STEPS 1 THROUGH
3. THE WORK AND COSTS OF THE FIRST TWO REVERIFICATIONS IS SUBSIDIARY TO THE PIPE INSTALLATION.  SUBSEQUENT
VERIFICATIONS WILL BE CONSIDERED EXTRA WORK.

STEP 4B
CONTRACTOR FAILS TO CONSISTENTLY PERFORM INSTALLATION METHOD OR INSTRUCT OTHER INSTALLERS

IF CONTRACTOR FAILS TO CONSISTENTLY PERFORM OR ADEQUATELY INSTRUCT SUBCONTRACTORS AND/OR
SUBSEQUENT PIPE INSTALLATION WORKERS ON THE APPROVED INSTALLATION METHOD, ENGINEER MAY STOP WORK
AND REQUIRE ADDITIONAL SOIL PROCTOR TESTS AND/OR SOIL DENSITY TESTS SIMILAR TO STEPS 1 THROUGH 3 TO VERIFY
CONTRACTOR'S COMPLIANCE WITH PLAN REQUIREMENTS.  THE WORK AND COSTS OF ALL VERIFICATIONS UNDER SUCH
CONDITIONS IS SUBSIDIARY TO THE PIPE INSTALLATION.

EXCEPTION
IF CONTRACTOR ELECTS TO SHAPE THE TRENCH BOTTOM SUCH THAT A MINIMUM OF 45% OF THE OUTER
CIRCUMFERENCE OF THE PIPE IS FIRMLY BEDDED IN AND CONSISTENTLY SUPPORTED BY UNDISTURBED SOIL, PIPE
HAUNCH FILL COMPACTION TESTING WILL NOT BE REQUIRED.  THE CONTRACTOR IS REQUIRED TO COMPLY WITH A
PROPER INSTALLATION METHOD AND TO FULLY COMPLY WITH THE REQUIREMENTS OF THE VERIFICATION OUTLINED
ABOVE FOR ALL SITUATIONS WHERE THIS EXCEPTION IS NOT MET.

NOT TO SCALE
SOURCE: AMERICAN CONCRETE PIPE ASSOCIATION

CONCRETE PIPE DESIGN MANUAL

NOT TO SCALE
SOURCE: AMERICAN CONCRETE PIPE ASSOCIATION

CONCRETE PIPE DESIGN MANUAL
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TILE CONNECTION DETAIL
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N
EW

 DISTRICT TILE

O
LD

  D
IS

TR
IC

T 
 T

IL
E

SW-211
MFG RCP
CL III TEE

RCP CL III
PLACE CONNECTOR PIPES
ON BEDDING STONE TO
SPRINGLINE WITH 4" BASE.

CAP EXPOSED OPEN PIPE END
WITH RCP END CAP.
HOLD IN PLACE WITH
COMPACTED EARTH BACKFILL.

RE
M

O
VE

 A
N

D 
DI

SP
O

SE
O

F 
O

LD
 T

IL
E 

SE
CT

IO
N

S
AS

 N
EE

DE
D

SET TEE SECTION
ON TILE FLOW LINE
INSERTED 4" MIN
TO 12" MAX

RCP CL III
END CAP

O
LD

 D
IS

TR
IC

T 
TI

LE

FILL WITH BROKEN TILE
PIECES AND P.C. CL III
CONCRETE MORTAR

NEW DISTRICT TILEOLD DISTRICT TILE

SW-211 MFG
RCP CL III TEE

RCP CL III
PLACE CONNECTOR PIPES ON
BEDDING STONE TO SPRINGLINE
WITH MINIMUM 4" BASE ON
FIRM UNDISTURBED SOIL.

STANDARD DETAIL
OLD TO NEW MAIN DRAINS CONNECTION

(WHERE FLOW IS NOT CONTINUED IN OLD DRAIN)

RCP CL III
END CAP

RCP CL III
SW-211 TEE SAME
SIZE AS BARREL

VARIES

VARIES

VARIES

RCP CL III
EXTENSION MAY BE
NEEDED TO REACH
STABLE CONNECTING
POINT

NOTES:
1.UNLESS OTHERWISE DIRECTED THIS DETAIL APPLIES

ONLY TO CONNECTIONS BETWEEN OLD & NEW
DISTRICT DRAINS OR PRIVATE MAINS THAT ARE NOTED
ON THE PLANS OR ADDED BY THE ENGINEER DURING
CONSTRUCTION.

2.THE CONNECTOR PIPE DIAMETER IS NOTED ON PLAN
AND IS CONSTANT IN EACH INSTALLATION.

3.ALL CONNECTING PIPES AND FITTINGS SHALL BE RCP
CLASS III.

4.THIS DETAIL DOES NOT APPLY TO MISCELLANEOUS
LATERAL CONNECTIONS PAID UNDER SEPARATE BID
ITEMS.

5.FIELD FABRICATE RCP ELBOWS, MAXIMUM 30°
TURNS, WHERE NECESSARY. PRIOR APPROVAL OF
ENGINEER REQUIRED.

WORK PAID UNDER SEPARATE BID ITEMS
· TEE FABRICATION
· RCP PIPE, TEES, END CAPS
· BEDDING STONE
· TOPSOIL WORK, WHERE APPLICABLE
· MOBILIZATION
· REMOVE & DISPOSED DRAIN TILE
· TILE SEARCH

WORK INCLUDED IN OLD TO NEW MAIN DRAINS BID ITEM
· ADDITIONAL HANDLING AND WORK BEYOND THAT INCLUDED IN

SEPARATE BID ITEMS.
· PIPE CUTTING, WORKING OF JOINTS, NECESSARY CONCRETE COLLARS

WHERE NOT FULLY SEATED PIPE JOINTS.
· CONNECTING RCP TEE TO OLD TILE AND FILLING PIPE OPENING.
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